DATE 11/09/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991109001

STATE PRQJECT(S): 5571-01-61
5670-01-72

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

BI DDER NO 1: ROCK ROAD COWVPANI ES,
Bl DDER NO 2: PAYNE & DOLAN, INC

| TEM
NUMBER

| TEM DESCRI PTI ON UNI T

NC.

PAGE:

LETTI NG DATE: 11/09/99

21302

30404
30409
30426
40204
40301
40501
40713
41512
41621
50201
50265
50504
50511
51030
51031
51370

REMOVI NG OLD BRI DGE, STATI ON
10+009. 50

REMOVI NG GUARDRAI L

REMOVI NG ASPHALTI C SURFACE, BU
REMOVI NG ASPHALTI C SURFACE, M
UNCLASSI FI ED EXCAVATI ON
EXCAVATI ON FOR STRUCTURES, BRI
B- 53-196

SELECTED BORROW EXCAVATI ON
STRUCTURE BACKFI LL

FI NI SHI NG ROADWAY

, PRQJECT 5571-01-61

FI NI SHI NG ROADWAY, PROJECT
PRQIECT 5670-01-72

CRUSHED AGCREGATE BASE COURSE
SHAPI NG SHOULDERS

BREAKER RUN STONE

ASPHALTI C MATERI AL FOR TACK CO
QWP, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT M
ASPHALTI C CONCRETE PAVEMENT, T
CONCRETE PAVEMENT, 300 MM
CONCRETE PAVEMENT APPROACH SLA
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
H GH STRENGTH BAR STEEL REl NF.
COATED HI GH STR BAR STL REI NF
CI P CONC PILING DELIV & DRI VE
CI P CONC PILING DELIV & DRI VE
STEEL RAILING TYPE W STRUCTU
B- 53-196

I—
n

w<<hoFdSRIDD DD

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
1. 000 15000. 000
92. 000 6. 000
518. 000 10. 090
5635. 000 2. 350
940. 000 7.860
1. 000 3800. 000
1584. 000 10. 480
220. 000 15. 000
1. 000 2000. 000
1. 000 1500. 000
10090. 000 6. 650
32553. 000 0. 280
695. 000 6. 650
32611. 000 0. 230
35387. 000 0. 440
2124. 000 171. 000
35387. 000 15. 510
32. 000 75. 000
122. 000 128. 000
215. 000 340. 000
293. 000 3. 000
5610. 000 1. 000
14960. 000 1. 050
336. 000 45. 000
252. 000 51. 000
1. 000 10000. 000

LOCATI ON 53/ ROCK COUNTY
ORFORDVI LLE - EVANSVI LLE (STH 11 - EVANSVILLE
STH 213, STH 59
ROCK COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI' T UNI' T
AMOUNT BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
15000. 00 15000. 000 15000. 00 0. 000 0. 00
552. 00 5. 000 460. 00 0. 000 0. 00
5226. 62 9. 200 4765. 60 0. 000 0. 00
13242. 25 2. 400 13524. 00 0. 000 0. 00
7388. 40 8. 000 7520. 00 0. 000 0. 00
3800. 00 5000. 000 5000. 00 0. 000 0. 00
16600. 32 12. 000 19008. 00 0. 000 0. 00
3300. 00 10. 000 2200. 00 0. 000 0. 00
2000. 00 3000. 000 3000. 00 0. 000 0. 00
1500. 00 1000. 000 1000. 00 0. 000 0. 00
67098. 50 6. 650 67098. 50 0. 000 0. 00
9114. 84 0. 300 9765. 90 0. 000 0. 00
4621. 75 6. 650 4621. 75 0. 000 0. 00
7500. 53 0. 300 9783. 30 0. 000 0. 00
15570. 28 0. 550 19462. 85 0. 000 0. 00
363204. 00 175. 000 371700. 00 0. 000 0. 00
548852. 37 17. 450 617503. 15 0. 000 0. 00
2400. 00 30. 000 960. 00 0. 000 0. 00
15616. 00 104. 000 12688. 00 0. 000 0. 00
73100. 00 300. 000 64500. 00 0. 000 0. 00
879. 00 3.500 1025. 50 0. 000 0. 00
5610. 00 1.100 6171. 00 0. 000 0. 00
15708. 00 1. 300 19448. 00 0. 000 0. 00
15120. 00 55. 000 18480. 00 0. 000 0. 00
12852. 00 80. 000 20160. 00 0. 000 0. 00
10000. 00 11500. 000 11500. 00 0. 000 0. 00



Date 11/09/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991109001

| TEM
NUMBER

64302

64503
64506
64602
64618
64636
64714
65011

65021

90012

| TEM DESCRI PTI ON UNI T
RUBBERI ZED MEMBRANE WATERPROOF M2
HEAVY Rl PRAP MB
Pl PE UNDERDRAI N, 150 MM M

Pl PE UNDERDRAI N, UNPERFORATED, M
STEEL THRI E BEAM STRUCTURE APP M
STEEL PLATE BEAM GUARD, CLASS M
STL PLT BM GRD, ENRGY ABSCRB T EACH

MOBI LI ZATI ON LS
SALVAGED TOPSO L e
MULCHI NG e
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SILT FENCE, DELI VERED M
SILT FENCE, | NSTALLED M
SILT FENCE MAI NTENANCE M

MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
EROCSI ON MAT, DELIVERED, CLASS M2
EROSI ON MAT, | NSTALLED, CLASS M2

FERTI LI ZER, TYPE B KG
SEEDI NG, M XTURE NO. 10 KG
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL LS
, PRQJECT 5571-01-61

TRAFFI C CONTROL, PROQJECT LS
5670-01-72

GEOTEXTI LE FABRI C, TYPE DF e
GEOTEXTI LE FABRI C, TYPE HR e
PAVEMENT MARKI NG, 100 W EPOX M
PVMI' MRKNG, CHANNELI ZI NG, 200 M
LOCATI NG NO- PASSI NG ZONES KM
PVMI' MRKNG, STOP LINE, 600 MM M
CONSTRUCTI ON STAKI NG, SUBGRADE M
5670-01-72

CONST STAKI NG, CABC, PROQJECT M
5670-01-72

M SC 40M

90012A PULVERI ZE AND RELAY ASP
PAVEMENT AND BASE COURSE

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
20. 000 25. 000
90. 000 38. 000
38. 000 12. 000
10. 000 20. 000
38. 100 100. 000
22.860 35.700
4. 000 2000. 000
1. 000 3500. 000
3800. 000 1. 200
3800. 000 0. 130
20. 000 6. 000
20. 000 6. 000
530. 000 3. 150
530. 000 3. 400
100. 000 0. 150
2. 000 200. 000
2. 000 250. 000
400. 000 1. 000
400. 000 1. 000
150. 000 0.780
43. 000 15. 000
1. 000 3500. 000
1. 000 11000. 000
1. 000 2600. 000
78. 000 4.000
190. 000 4.000
54346. 000 0.620
143. 000 1.500
16. 750 50. 000
13. 000 22.000
230. 000 4.000
230. 000 4.000
412. 000 169. 100

DI VI SI ON OF HI GHWAYS

2600.

312.
760.
33694.
214.
837.
286.
920.

920.

69669.

00
00
00
52
50

00
00

00

20

Bl DDER NO 2

UNI T
Bl D PRI CE

200.
225,

15.
2500.
10000.

1850.

N O1
WNORFOWO

180.

000

. 000
. 500
. 590
. 500
. 000
. 000
. 700

. 700

550

1850.

468.
665.
32064.
214.
837.
286.
851.

851.

74386.

00
00
00
14
50

00
00

00

60

PAGE:

Bl DDER NO 3

UNI T
Bl D PRI CE

cNeololoNoNoNo] o

o

OO0 00000000000000000000

. 000
. 000
. 000
. 000
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. 000
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LETTI NG DATE: 11/09/99
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Date 11/09/99 W SCONSI N DETPARTMENT OF TRANSPORTATI ON

CERTI FI ED BY- DI VI SI ON OF HI GHWAYS

TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 19991109001

PAGE: 3

LETTI NG DATE: 11/09/99

Bl DDER NO 1
| TEM ESTI MATED UNI T
NUMBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE
90012 M SC 40M 412. 000 6. 000
90012B PROOF ROLLI NG
90656 TURBI DI TY BARRI ERS e 40. 000 26. 310
90780 CONSTRUCTI ON STAKI NG, STRUCTUR EACH 1. 000 1500. 000
B- 53-196

2472.00

1052. 40
1500. 00

PROPCSAL TOTAL. . ... .. 1397539. 58

Bl DDER NO 2 Bl DDER NO 3
UNI' T UNI' T
Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
3. 880 1598. 56 0. 000 0. 00
60. 000 2400. 00 0. 000 0. 00
1000. 000 1000. 00 0. 000 0. 00
1507529. 60 0. 00



Date 11/09/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991109002

STATE PRQJECT(S): 5578-03-71

TYPE OF WORK:

BI DDER NO 1: PAYNE & DOLAN, INC

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

BI DDER NO 2: | VERSON CONSTRUCTION, A DIV. OF MATHY

Bl DDER NO 3: SCOTT CONSTRUCTI ON, | NC

| TEM
NUMBER | TEM DESCRI PTI ON UNI T

20401 REMOVI NG PAVEMENT e
20402 REMOVI NG ASPHALTI C SURFACE e
20411 REMOVI NG GUARDRAI L M
21301 FI NI SH NG ROADVWAY LS
30404 CRUSHED AGGREGATE BASE COURSE MG
40204 ASPHALTI C MATERI AL FOR TACK CO L
40301 QWP, ASPHALTIC M XTURE MG
40501 ASPHALTI C MATERI AL FOR PLANT M MG
40713 ASPHALTI C CONCRETE PAVEMENT, T MG
52005 CULVERT PIPE, CLASS Ill, 600 MM
52063 APRON ENDWALLS FOR CULVERT PI P EACH
61407 STEEL THRI E BEAM STRUCTURE APP M
61435 STL PLT BM GRD, ENRGY ABSORB T EACH

61910 MOBI LI ZATI ON LS
62811 EROSI ON BALES, DELI VERED EACH
62812 EROSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED M
62816 SILT FENCE, | NSTALLED M
62817 SILT FENCE MAI NTENANCE M

62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROSI EACH

62905 FERTI LI ZER, TYPE B KG
63003 SEEDI NG TEMPORARY KG
63008 SEEDI NG, M XTURE NO. 10 KG
63301 DELI NEATOR POSTS EACH
63305 DELI NEATORS EACH
63822 MOVING SICNS, TYPE I EACH
64202 FIELD CFFICE, TYPE B LS
64301 TRAFFI C CONTROL LS

64602 PAVEMENT MARKI NG, 100 MM EPOX M

ESTI MATED
QUANTI TY

4. 000
1. 000
10. 000
10. 000
240. 000
240. 000
480. 000
1. 000
1. 000
80. 000
20. 000
25. 000
8. 000
8. 000
1. 000
1. 000
1. 000
6. 000

Bl DDER NO 1

UNI T

BI D PRI CE

140.
286.

2200.
1400.

10. 000
10. 000

. 000
. 000
. 000
200.
225.
. 900
. 000
12.
16.
. 000
100.
2500.
1875
. 290

000
000

500
000

000
000
000

LOCATI ON  25/1 OMA COUNTY
CTH C, STH 130 - USH 14 ROAD
CTH C
| ONA COUNTY
Bl DDER NO 2
UNI' T
AMOUNT Bl D PRI CE AMOUNT
1050. 00 15. 000 6300. 00
2212.50 5. 000 4425. 00
150. 00 5. 000 150. 00
500. 00 2000. 000 2000. 00
35568. 00 8.720 41856. 00
312. 00 0. 450 540. 00
1336. 50 0. 450 1093. 50
25230. 00 173. 000 25085. 00
42816. 60 19. 350 47020. 50
4488. 96 79. 000 2528. 00
572. 40 130. 000 260. 00
3838. 00 95. 000 3838. 00
8800. 00 2200. 000 8800. 00
1400. 00 3500. 000 3500. 00
100. 00 5. 000 50. 00
100. 00 5. 000 50. 00
960. 00 3. 300 792. 00
960. 00 3. 300 792. 00
480. 00 0.010 4.80
200. 00 1. 000 1.00
225.00 1. 000 1.00
72.00 1.500 120. 00
120. 00 4.000 80. 00
312. 50 6. 000 150. 00
128. 00 15. 000 120. 00
16. 00 5. 000 40. 00
100. 00 20. 000 20.00
2500. 00 1500. 000 1500. 00
1875. 00 1875. 000 1875. 00
4148. 64 1.290 4148. 64

PACE: 4

LETTI NG DATE: 11/09/99

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
6. 000 2520. 00
2.500 2212.50
5. 000 150. 00
2500. 000 2500. 00
8.720 41856. 00
0.320 384. 00
1. 000 2430. 00

90. 000 2880. 00

150. 000 300. 00
95. 000 3838. 00
2200. 000 8800. 00
12855. 000 12855. 00
10. 000 100. 00
10. 000 100. 00
4.000 960. 00
4.000 960. 00

1. 000 480. 00
200. 000 200. 00
225. 000 225.00
0. 900 72.00

6. 000 120. 00
12. 500 312. 50
18. 000 144. 00
5. 000 40. 00
100. 000 100. 00
1000. 000 1000. 00
3500. 000 3500. 00
1. 410 4534. 56



Date 11/09/99 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 5
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 11/09/99
PROPOSAL: 19991109002
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI T UNIT UNIT

NUVBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
66501 SAW NG EXI STI NG PAVEVENT M 25. 000 12. 000 300. 00 9. 000 225.00 13. 500 337.50
66502 SAW NG CONCRETE PAVEMENT, FULL M 18. 000 18. 000 324. 00 9. 000 162. 00 22. 250 400. 50
90003 M SC MB 90. 000 10. 000 900. 00 13. 950 1255. 50 13. 950 1255. 50

90003A BREAKER RUN, SPECI AL
90329 CRADE, SHAPE & FI NI SH FOR BEAM EACH 4.000 500. 000 2000. 00 400. 000 1600. 00 400. 000 1600. 00
90338 CRADI NG, SHAPING & FINISHING LS 1. 000 3500. 000 3500. 00 2800. 000 2800. 00 4500. 000 4500. 00

CTH CC
90365 QWP, BASE COURSES MG 4800. 000 0.170 816. 00 0. 300 1440. 00 0. 300 1440. 00
90405 RUBBLI ZI NG EXI STI NG PCC e 6204. 000 1.830 11353. 32 1.840 11415. 36 1. 680 10422. 72

PROPCSAL TOTAL. ...... 159765. 42 176038. 30 190343. 28



Date 11/09/99

CERTI FI ED BY-

TI TLE-

PROPOSAL:

Bl DDER NO 1:
Bl DDER NO 2:

| TEM
NUMBER

19991109003

STATE PRQJECT(S):

REMOVI NG PAVEMENT
REMOVI NG CURB AND GUTTER
REMOVI NG GUARDRAI L
FI NI SHI NG ROADWAY
SPECI AL HE STRENGTH BASE PATCH
CONCRETE PAVEMENT, 9-1 NCH

PAVEMENT TI ES
DOVEL BARS

CONTI NUOUS DI AMOND GRI NDI NG
EXPANSI ON DEVI CE, STRUCTURE

B-67-203

61171

PROTECTI VE SURFACE TREATMENT
COATED HI GH STR BAR STL REI NF
PREPARATI ON, APPROACHES
PREPARATI ON, DECKS, TYPE 1
PREPARATI ON, DECKS, TYPE 2
CLEANI NG, DECKS
CLEANI NG, APPROACHES
JO NT REPAIR

CURB REPAI R

CONCRETE SURFACE REPAI R
FULL DEPTH DECK REPAI R
CONCRETE MASONRY, OVERLAY, DEC
CONCRETE MASONRY, OVERLAY, APP
CONCRETE CURB AND GUTTER, 31-1
CONCRETE CURB AND GUTTER, 30-1
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
RECONSTRUCTI NG MANHOLES
RECONSTRUCTI NG | NLETS

I NLET COVERS, TYPE WM

CONTRACT AND ESTI MATE ENG NEER

2323-03-60

LUNDA CONSTRUCTI ON COMPANY
JAMES CAPE & SONS CO

0 EEx<m:

w
T <

CFrrr0oOVProununnCn

QQQTTTTKKKTTKKKKKK

TR

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

ESTI MATED
QUANTI TY

85.
1021.
410.
1. 000
1444.
60.
548.
651.
76969.
1. 000

2203.
4560.
320.
220.
220.
2203.
1305.
140.
50.
470.
20.
196.

000

000
000
000
000
000
000
000
000
000
000
75. 000
1016. 000
5. 000
1090. 000
2100. 000
16. 000
44.000
60. 000

Bl DDER NO 1

UNI T

BI D PRI CE

21000.

15.
32.
26.

265.
20.
20.
150.
275.
200.
. 250
30.
. 000
. 000
625.
575.
375.

000
000
000
000
000

000

000

000
000

LOCATI ON 67/ WAUKESHA

MAI N STREET (USH 41/45 TO BOUNDARY RD.) STH 7

STH 74

WAUKESHA COUNTY

COUNTY

Bl DDER NO 2
UNI' T

AMOUNT BI D PRI CE AMOUNT
1275. 00 20. 000 1700. 00
6126. 00 10. 000 10210. 00
733. 90 1.790 733.90
1000. 00 7000. 000 7000. 00
65702. 00 85. 000 122740. 00
1980. 00 60. 000 3600. 00
3288. 00 8. 000 4384. 00
7486. 50 10. 000 6510. 00
345590. 81 4.950 380996. 55
21000. 00 21000. 000 21000. 00
4956. 75 2. 250 4956. 75
5700. 00 1. 250 5700. 00
4800. 00 15. 000 4800. 00
7040. 00 32. 000 7040. 00
5720. 00 26. 000 5720. 00
17624. 00 8. 000 17624. 00
7830. 00 6. 000 7830. 00
37100. 00 265. 000 37100. 00
1000. 00 20. 000 1000. 00
9400. 00 20. 000 9400. 00
3000. 00 150. 000 3000. 00
53900. 00 275. 000 53900. 00
15000. 00 200. 000 15000. 00
13462. 00 16. 660 16926. 56
150. 00 50. 000 250. 00
7630. 00 7.000 7630. 00
6300. 00 3. 000 6300. 00
10000. 00 1000. 000 16000. 00
25300. 00 1000. 000 44000. 00
22500. 00 550. 000 33000. 00

PAGE:

LETTI NG DATE: 11/09/99

Bl DDER NO 3

UNI T
Bl D PRI CE

COOOOOO0O0O0
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Date 11/09/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991109003

| TEM
NUMBER

| TEM DESCRI PTI ON

ADJUSTI NG | NLET COVERS

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHORS FOR STL PLATE BEAM GUA
STL PLT BM GRD, ENRGY ABSORB T
MOBI LI ZATI ON

CONCRETE CORRUGATED MEDI AN
WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE ||, REFLECTIVE
TRAFFI C CONTROL

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-1N
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, DI AGONAL, 12-1 NCH
TEMP PVMI' MRKG, 4-1NCH, REMOVA
SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A | NLET PROTECTI ON, TYPE
M SC

90008A PORTABLE CHANGEABLE MES
M SC

90030A CONCRETE CURB & GUTTER
| NTEGRAL

TRAFFI C CONTROL, COVERI NG SI GN

CONTRACT AND ESTI MATE ENG NEER

UNI T

EACH
L. F.
L. F.
EACH
EACH
LS

S. F.
EACH
S. F.
LS

DAYS
DAYS

EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
1. 000 400. 000
99. 000 26. 960
225. 000 10. 190
1. 000 600. 000
2. 000 2100. 000
1. 000 87700. 000
89. 000 7.000
4. 000 60. 000
12. 000 20. 000
1. 000 500. 000
126. 000 40. 000
12751. 000 0. 300
1016. 000 0. 500
1894. 000 0. 100
869. 000 0. 150
1000. 000 0. 400
40556. 000 0. 630
4270. 000 1. 400
16530. 000 0. 350
75. 000 4.000
52565. 000 0. 800
3938. 000 1.610
60. 000 49. 500
14. 000 100. 000
100. 000 25. 000
4.000 50. 000

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

200.

915228.

.00

00

76

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
1000. 000 1000. 00
26. 960 2669. 04
10. 190 2292.75
600. 000 600. 00
2100. 000 4200. 00
70700. 000 70700. 00
6. 000 534. 00
75. 000 300. 00
20. 000 240. 00
500. 000 500. 00
40. 000 5040. 00
0. 300 3825. 30
0. 500 508. 00
0. 100 189. 40
0. 150 130. 35
0. 400 400. 00
0. 800 32444. 80
0. 900 3843. 00
0. 350 5785. 50
8. 000 600. 00
0. 800 42052. 00
2. 000 7876. 00
49. 500 2970. 00
100. 000 1400. 00
20. 000 2000. 00
50. 000 200. 00
1048351. 90

PAGE:

Bl DDER NO 3

UNI T
Bl D PRI CE

o

©oo000000000000202000000

. 000
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. 000
. 000

. 000

. 000

. 000

LETTI NG DATE: 11/09/99
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Date 11/09/99
CERTI FI ED BY-

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

PAGE: 8

TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 11/09/99
PROPOSAL: 19991109004
STATE PRQJECT(S): 1100-10-70 LOCATI ON 40/ M LWAUKEE COUNTY
1100- 10-72 ZOO FREEVWAY
1100-11-90 USH 45 & | 894
1100-11-92 M LWAUKEE COUNTY

TYPE OF WORK: GENERAL CONSTRUCTI ON

Bl DDER NO 1:
Bl DDER NO 2:
Bl DDER NO 3:

PAYNE & DOLAN, | NC
THE ZI GNEGO COVPANI ES
****x | RREGULAR Bl DDER *****

Bl DDER NO 1
| TEM ESTI MATED UNI T

NUMBER | TEM DESCRI PTI ON UNI T QUANTI TY BID PRI CE

20102 CLEARI NG |.D. 514. 000 10. 000

20105 GRUBBI NG |.D. 74.000 10. 000

20351 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 50000. 000
36+00. 00

20352 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 35000. 000
11+21

20353 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 50000. 000
129+83. 36

20354 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 60000. 000
51+54

20355 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 50000. 000
123+37

20356 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 50000. 000
223+58. 00

20357 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 50000. 000
180+60

20358 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 85000. 000
211+06

20359 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 5000. 000
129+83. 36

20360 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 5000. 000
51+26

20401 REMOVI NG PAVEMENT S Y. 9004. 000 4,500

20405 REMOVI NG CURB AND GUTTER L. F. 10822. 000 3. 000

20406 REMOVI NG CONCRETE S| DEWALK S.Y. 434, 000 5. 000

20411 REMOVI NG GUARDRAI L L. F. 2445. 000 2. 000

20412 REMOVI NG FENCE L. F. 1559. 000 2.000

20416 REMOVI NG | NLETS EACH 2.000 500. 000

20418 REMOVI NG PAVEMENT, BUTT JO NTS S.Y. 254. 000 20. 000

20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 567. 000 20. 000

Bl DDER NO 2 Bl DDER NO 3
UNI' T UNI' T

AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
5140. 00 10. 000 5140. 00 0. 000 0.00
740. 00 10. 000 740. 00 0. 000 0.00
50000. 00 50000. 000 50000. 00 0. 000 0. 00
35000. 00 35000. 000 35000. 00 0. 000 0. 00
50000. 00 50000. 000 50000. 00 0. 000 0. 00
60000. 00 60000. 000 60000. 00 0. 000 0. 00
50000. 00 50000. 000 50000. 00 0. 000 0. 00
50000. 00 50000. 000 50000. 00 0. 000 0. 00
50000. 00 50000. 000 50000. 00 0. 000 0. 00
85000. 00 85000. 000 85000. 00 0. 000 0. 00
5000. 00 5000. 000 5000. 00 0. 000 0. 00
5000. 00 5000. 000 5000. 00 0. 000 0. 00
40518. 00 6. 500 58526. 00 0. 000 0. 00
32466. 00 5. 000 54110. 00 0. 000 0. 00
2170. 00 12. 000 5208. 00 0. 000 0. 00
4890. 00 2. 000 4890. 00 0. 000 0. 00
3118. 00 2. 000 3118. 00 0. 000 0. 00
1000. 00 300. 000 600. 00 0. 000 0. 00
5080. 00 20. 000 5080. 00 0. 000 0. 00
11340. 00 20. 000 11340. 00 0. 000 0. 00



Date 11/09/99
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPOSAL: 19991109004
| TEM

NUMBER | TEM DESCRI PTI ON UNI T

20421 REMOVI NG ASPHALTI C SURFACE, M TON

20422 REMOVI NG CONCRETE BASES EACH

20423 REMOVI NG CONCRETE SLOPE PAVI NG S. Y

20482 ABANDONI NG | NLETS EACH

20503 UNCLASSI FI ED EXCAVATI ON cY

20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 40- 126

20611 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 40- 132

20612 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 40- 138

20613 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 40- 356

20614 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 40- 94

20615 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 40- 127

20616 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 40- 133

20617 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 40- 333

20801 BORROW EXCAVATI ON cCY

21111 PREP OF FOUNDATI ON FOR CONCRET LS

21302 FI NI SH NG ROADWAY, PRQIECT LS
1100-10-70

21303 FI NI SH NG ROADWAY, PRQIECT LS
1100-10-72

21401 OBLI TERATI NG OLD ROAD STA.

30404 CRUSHED AGGREGATE BASE COURSE TON

30420 CABC, OPEN GRADED, NUMBER 2 TON

30729 H. E.S. CONCRETE BASE COURSE, 9 S.Y.

30822 SPECI AL HE STRENGTH BASE PATCH S.Y.

40204 ASPHALTI C MATERI AL FOR TACK CO GAL.

40501 ASPHALTI C MATERI AL FOR PLANT M TON

41102 ASPHALTI C SURFACE, PATCHI NG TON

41509 CONCRETE PAVEMENT, 9-1NCH S. Y.

41653 PAVEMENT TI ES EACH

41654 DOVEL BARS EACH

50201 CONCRETE MASONRY, BRI DGES C.Y.

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE AMOUNT

22090. 000 12. 750 281647. 50

54. 000 100. 000 5400. 00

1811. 000 10. 000 18110. 00

11. 000 400. 000 4400. 00

26780. 000 10. 600 283868. 00

1. 000 7500. 000 7500. 00

1. 000 7500. 000 7500. 00

1. 000 7500. 000 7500. 00

1. 000 7500. 000 7500. 00

1. 000 7500. 000 7500. 00

1. 000 7500. 000 7500. 00

1. 000 7500. 000 7500. 00

1. 000 7500. 000 7500. 00

100. 000 25. 000 2500. 00

1. 000 20000. 000 20000. 00

1. 000 10000. 000 10000. 00

1. 000 10000. 000 10000. 00

2.000 500. 000 1000. 00

6222. 000 10. 000 62220. 00

1023. 000 15. 000 15345. 00

9147. 000 34. 000 310998. 00

4020. 000 72.250 290445. 00

13514. 000 1. 250 16892. 50

1401. 000 170. 000 238170. 00

135. 000 250. 000 33750. 00

5500. 000 29. 750 163625. 00

9794. 000 5. 500 53867. 00

8475. 000 8. 000 67800. 00

4164. 000 375.000 1561500. 00

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
12. 750 281647. 50
100. 000 5400. 00
6. 000 10866. 00
300. 000 3300. 00
10. 000 267800. 00
7500. 000 7500. 00
7500. 000 7500. 00
7500. 000 7500. 00
7500. 000 7500. 00
7500. 000 7500. 00
7500. 000 7500. 00
7500. 000 7500. 00
7500. 000 7500. 00
22.000 2200. 00
15000. 000 15000. 00
15000. 000 15000. 00
15000. 000 15000. 00
900. 000 1800. 00
10. 000 62220. 00
15. 000 15345. 00
27. 000 246969. 00
77.000 309540. 00
1. 250 16892. 50
170. 000 238170. 00
250. 000 33750. 00
30. 000 165000. 00
6. 500 63661. 00
8. 500 72037. 50
375. 000 1561500. 00

PAGE:

Bl DDER NO 3

UNI T
Bl D PRI CE
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Date 11/09/99
CERTI FI ED BY-

TI TLE-

PROPOSAL:

| TEM
NUMBER

50235

50236

50237

50238

50239

50250
50251
50253
50254
50262
50265
50303
50405
50504
50511
50513
50601
50606
50626
50627
50630
50631
50640

50641

50650

19991109004

| TEM DESCRI PTI ON

EXPANSI ON
B- 40- 94
EXPANSI ON
B- 40- 96
EXPANSI ON
B- 40- 126
EXPANSI ON
B- 40- 132
EXPANSI ON
B- 40- 138
EXPANSI ON
B- 40- 333
EXPANSI ON
B- 40- 356
EXPANSI ON
B- 40- 358

DEVI CE
DEVI CE
DEVI CE

DEVI CE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

CONC NMASONRY ANCHORS, TYPE L,
CONC NMASONRY ANCHORS, TYPE L,
CONC MASONRY ANCHORS, TYPE L,
CONC NMASONRY ANCHORS, TYPE L,
CONC MASONRY ANCHORS, TYPE S
PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 36

CONCRETE MASONRY, RETAI NI NG WA

Hl GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF
COATED HI GH STR BAR STL REI NF
STRUCTURAL CARBON STEEL

H GH STRENGTH STRUCTURAL STEEL

NON- LAM NATED ELASTOVERI C BEAR

LAM NATED ELASTOVERI C BEARI NG
VELDED STUD SHEAR CONNECTORS
VELDED STUD SHEAR CONNECTORS
STEEL DI APHRAGVS, STRUCTURE

B- 40- 94

STEEL DI APHRAGVS, STRUCTURE

B- 40- 132

FI XED BEARI NG ASSEMBLI ES, STRU

B- 40- 126

CONTRACT AND ESTI MATE ENG NEER

UNI T

LS

LS

LS

LS

LS

EACH
EACH
EACH
EACH
EACH
S.Y.
L. F.
C.Y.
LB.

LB.

LB.

LB.

LB.

EACH
EACH
EACH
EACH
EACH

EACH

EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
1. 000 9000. 000
1. 000 9000. 000
1. 000 9000. 000
1. 000 9000. 000
1. 000 9000. 000
1. 000 9000. 000
1. 000 9000. 000
1. 000 9000. 000
3227. 000 7.000
687. 000 8. 000
218. 000 20. 000
72.000 20. 000
4. 000 15. 000
12260. 000 1. 300
455. 000 80. 000
117. 000 500. 000
65580. 000 0. 480
790820. 000 0. 530
36170. 000 0. 530
13080. 000 1.550
149600. 000 1.550
12. 000 50. 000
118. 000 375. 000
2796. 000 2. 350
4266. 000 2.500
8. 000 500. 000
40. 000 350. 000
2.000 600. 000

DI VI SI ON OF HI GHWAYS

9000.

9000.

9000.

9000.

9000.

22589.
5496.
4360.
1440.

60.

15938.

36400.

58500.

31478.

419134.
19170.
20274.

231880.

600.

44250.
6570.

10665.
4000.

14000.

1200.

00

00

00

00

00

00
00

00
00

00
00

60
10

00
00

60
00
00
00

00

Bl DDER NO 2

UN

9000

9000.

9000.

9000.

9000.

9000.

9000.

9000.

7
8

20.
20.
15.
1
80.
500.

PP, OOO

50.

375.

500.

350.

600.

T

Bl D PRI CE

. 000

000

000

000

000

000

000

000

. 000
. 000
000
000
000
300
000
000
. 480
. 530
. 530
. 550
. 550
000
000
. 350
. 500
000

000

000

9000.

9000.

9000.

9000.

9000.

22589.
5496.
4360.
1440.

60.

15938.

36400.

58500.

31478.

419134.
19170.
20274.

231880.

600.

44250.
6570.

10665.
4000.

14000.

1200.

00

00

00

00

00

00
00

00
00

00
00

60
10

00
00

60
00
00
00

00
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Bl DDER NO 3
UNI T

Bl D PRI CE
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Date 11/09/99
CERTI FI ED BY-

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:

11

Bl DDER NO 3

UNI T

Bl D PRI CE

LETTI NG DATE: 11/09/99

TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED
PROPOSAL: 19991109004
Bl DDER NO 1
| TEM ESTI MATED UNI T
NUMBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE
50651 FI XED BEARI NG ASSEMBLI ES, STRU EACH 36. 000 600. 000
B- 40- 138
50652 FI XED BEARI NG ASSEMBLI ES, STRU EACH 1. 000 600. 000
B- 40- 356
50660 EXPANSI ON BEARI NG ASSEMBLI ES, EACH 12. 000 1000. 000
B- 40- 96
50661 EXPANSI ON BEARI NG ASSEMBLI ES, EACH 12. 000 1000. 000
B- 40- 333
50915 CONCRETE SURFACE REPAI R S.F 465. 000 40. 000
51020 PREBORI NG, CAST IN PLACE CONCR L. F 1470. 000 20. 000
51030 CIP CONC PILING DELIV & DRIVE L.F 8105. 000 25. 000
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 92. 000 20. 000
51706 PAI NTI NG, EPOXY SYSTEM STRUCT LS 1. 000 4000. 000
B- 40- 126
51707 PAI NTI NG, EPOXY SYSTEM STRUCT LS 1. 000 4000. 000
B- 40- 138
51708 PAI NTI NG EPOXY SYSTEM STRUCT LS 1. 000 4000. 000
B- 40- 356
52005 CULVERT PIPE, CLASS Ill, 24-INL.F. 60. 000 70. 000
52063 APRON ENDWALLS FOR CULVERT PI P EACH 2.000 300. 000
52140 CORRUGATED STEEL PI PE ARCH, 42 L.F. 200. 000 70. 000
52195 STL APRN ENDW. PI PE ARCH, SLOP EACH 2.000 1500. 000
52260 RCCP, APRON ENDWALLS, 12-1NCH EACH 3. 000 600. 000
60113 CONCRETE GUTTER 24-1 NCH L. F. 901. 000 14. 000
60124 CONCRETE CURB AND GUTTER, 31-1 L.F. 3210. 000 10. 000
60205 CONCRETE SI DEWALK, 5-1 NCH S. F. 8971. 000 3. 250
60304 CONCRETE BARRI ER, TRANSITION S L. F. 231. 000 75. 000
60305 TEMP PRECAST CONC BARR, CONTR L.F. 9115. 000 7.000
60308 TEMP PRECAST CONC BARR, CONTR L.F. 14584. 000 3. 000
60404 SLOPE PAVI NG, CONCRETE S. Y. 887. 000 25. 000
60405 SLOPE PAVI NG, CRUSHED AGGREGAT S.Y. 2689. 000 20. 000
60601 RI PRAP C.Y. 5. 000 55. 000
60825 REINF CONC PIPE, CLASS Ill, SS L.F. 744.000 65. 000
60826 REINF CONC PIPE, CLASS Ill, SS L.F. 8. 000 200. 000
61129 RECONSTRUCTI NG | NLETS EACH 13. 000 800. 000
61155 MANHOLE COVERS, TYPE Q EACH 6. 000 500. 000
61169 | NLET COVERS, TYPE GVt A EACH 1. 000 600. 000
61175 | NLET COVERS, TYPE X EACH 4.000 500. 000
61176 | NLET COVERS, TYPE V EACH 40. 000 450. 000

12000.

12000.

18600.
29400.
202625.
1840.
4000.

4000.

4000.

4200.
600.
14000.
3000.
1800.
12614.
32100.
29155.
17325.
63805.
43752.
22175.
53780.
275.
48360.
1600.
10400.
3000.
600.
2000.
18000.

00

00

00
00
00

00

00

00
00
00

00
00
00
75
00

00
00

00
00

00
00

00
00

600.

600.

1000.

1000.

40.
20.
25.
20.

4000.

4000.

4000.

47.
220.
50.
1100.
385.
10.
13.

. 750
100.
. 000
. 000
25.
20.
55.
50.
80.
550.
425.
415.
385.
395.

000

000

000

000

000
000
000
000
000

000

000

500
000
150
000
000
000
000

000

000
000
000
000
000
000
000
000
000
000

12000.

12000.

18600
29400.
202625.
1840.
4000.

4000.

4000.

2850.
440.
10030.
2200.
1155.
9010.
41730.
24670
23100.
63805.
43752.
22175.
53780.
275.
37200.
640.
7150.
2550.
415.
1540.
15800.

00

00

00
00
00

00

00

00
00
00

00
00
00
25
00

00
00

00
00

00
00

00
00

0. 000

o

. 000

000
. 000
. 000
. 000
. 000

0000 QP

o

. 000

o

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000

000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
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Date 11/09/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991109004

| TEM
NUMBER

61178
61182
61183
61192
61193
61198
61201
61202
61211
61212
61407
61408
61413
61423
61425
61426
61433
61435
61612
61620

61632
61802

61803

61910
62001
62501
62505
62702
62811
62812
62815
62816
62817
62819
62821
62822

| TEM DESCRI PTI ON UNI T

I NLET COVERS, TYPE GM EACH
ADJUSTI NG MANHOLE COVERS EACH
ADJUSTI NG | NLET COVERS EACH
I NLETS, TYPE 37 EACH
I NLETS, TYPE 40 EACH
SALVAGED | NLET COVERS EA
Pl PE UNDERDRAI N, 6-1 NCH

Pl PE UNDERDRAI N, 8- 1 NCH

Pl PE UNDERDRAI N, UNPERFORATED
Pl PE UNDERDRAI N, UNPERFORATED
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS .
ANCHORS FOR STL PLATE BEAM GUA EA
I MPACT ATTENUATORS EACH
PORTABLE CRASH CUSHI ONS, DELIV EACH
PORTABLE CRASH CUSHI ONS, | NSTA EACH
ANCHOR ASSEMB FOR STEEL PLATE EACH
STL PLT BM GRD, ENRGY ABSCRB T EACH

CHAI N LI NK FENCE, 6 FT. L. F.
CHAI N LI NK FENCE, GATES, EACH
12- FOOT

SALVAGED CHAIN LINK FENCE, 6 F L.F.
MAI NT AND REPAI R OF HAUL ROADS LS
1100-10-70

MAI NT AND REPAI R OF HAUL ROADS LS
1100-10-72

MOBI LI ZATI ON

CONCRETE CORRUGATED MEDI AN
TOPSO L

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED
SILT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SILT FENCE MAI NTENANCE
MOBI LI ZATI ONS, EROSI ON CONTROL EA
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
ERCSI ON MAT, DELIVERED, CLASS S.Y

wooor
ﬂmmggxxxﬁm

il

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE AMOUNT
4. 000 550. 000 2200. 00
16. 000 600. 000 9600. 00
33. 000 500. 000 16500. 00
28. 000 800. 000 22400. 00
12. 000 900. 000 10800. 00
3. 000 350. 000 1050. 00
3569. 000 5. 000 17845. 00
57. 000 8. 000 456. 00
40. 000 10. 000 400. 00
24.000 15. 000 360. 00
465. 000 33. 000 15345. 00
317. 000 14. 000 4438. 00
1. 000 600. 000 600. 00
12. 000 495. 000 5940. 00
8. 000 2200. 000 17600. 00
15. 000 2200. 000 33000. 00
3. 000 65. 000 195. 00
18. 000 2250. 000 40500. 00
1465. 000 7.070 10357. 55
1. 000 676. 000 676. 00
240. 000 20. 000 4800. 00
1. 000 10000. 000 10000. 00
1. 000 10000. 000 10000. 00
1. 000 1586525.000 1586525.00
2715. 000 4.500 12217. 50
12066. 000 3.500 42231. 00
21273. 000 2.500 53182. 50
2457. 000 0. 180 442. 26
88. 000 5. 000 440. 00
88. 000 5. 000 440. 00
5015. 000 1. 000 5015. 00
5015. 000 1. 000 5015. 00
5015. 000 0. 250 1253.75
2.000 150. 000 300. 00
2.000 200. 000 400. 00
27506. 000 0. 650 17878. 90

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
400. 000 1600. 00
350. 000 5600. 00
200. 000 6600. 00
715. 000 20020. 00
800. 000 9600. 00
400. 000 1200. 00
11. 000 39259. 00
30. 000 1710. 00
17. 000 680. 00
30. 000 720. 00
33. 000 15345. 00
14. 000 4438. 00
600. 000 600. 00
495. 000 5940. 00
2200. 000 17600. 00
2200. 000 33000. 00
600. 000 1800. 00
2250. 000 40500. 00
7.700 11280. 50
676. 000 676. 00
20. 000 4800. 00
1. 000 1.00
1. 000 1.00
1834644. 070 1834644. 07
5. 000 13575. 00
3. 000 36198. 00
2.500 53182. 50
0. 180 442. 26
5. 000 440. 00
5. 000 440. 00
1. 000 5015. 00
1. 000 5015. 00
0. 250 1253.75
150. 000 300. 00
200. 000 400. 00
0. 650 17878. 90
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Bl DDER NO 3
UNI T
Bl D PRI CE
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Date 11/09/99
CERTI FI ED BY-

TI TLE-

PROPOSAL:

| TEM
NUMBER

64181

64310
64313
64318
64321
64323
64326
64327
64344
64345

| TEM DESCRI PTI ON

ERCSI ON AT,

FERTI LI ZER, TYPE A

SEEDI NG, M XTURE NO. 10
SEEDI NG, M XTURE NO. 30
SEEDI NG, M XTURE NO. 40
SEEDI NG, M XTURE NO. 50

SODDI NG

DELI NEATOR POSTS

DELI NEATORS

WOOD POSTS, 4X6-1NCH X 12-FT.
WOOD POSTS, 4X6-1NCH X 18- FT.
WOOD POSTS, 4X6-1NCH X 20- FT.
HI GH- STRENGTH STRUCT STEEL, S
CONCRETE MASONRY, SI GN SUPPORT
BAR STEEL REI NFORCEMENT, SI GN
HI GH- STRNGTH BAR STL REINF, S

SIGNS, TYPE |

SIGNS, TYPE |1
MOVI NG SI GNS, TYPE

MOVI NG SI GNS, TYPE |

REMOVI NG SI GNS, TYPE |
REMOVI NG SI GNS, TYPE |1
REMOVI NG SMALL SI GN SUPPORTS
REMOVI NG STRUCTURAL STEEL SIGN
SI GN BRI DGE, CANTI LEVERED, STR

S-40- 354

SI GN BRI DGE, STRUCTURE

S-40- 355

OVERHEAD SI GN SUPPORT, STRUCTU

S-40- 273

TRAFFI C CONTROL,
TRAFFI C CONTROL,
TRAFFI C CONTROL,
TRAFFI C CONTROL,
TRAFFI C CONTROL,
TRAFFI C CONTROL,
TRAFFI C CONTROL,

TRAFF CNTRL,
TRAFF CNTRL,
1100- 10-72

19991109004

REFLECTI VE

ARROW BOARDS

BARRI CADES, T
WARNI NG LI GHT
WARNI NG LI GHT

SI OGNS, FI XED
SURVEI L &
SURVEI L &

CONTRACT AND ESTI MATE ENG NEER

UNI T

I NSTALLED, CLASS S.Y.

CWI.
LB.
LB.
LB.
LB.
S. Y.
EACH
EACH
EACH
EACH
EACH
LB.
C.Y.
LB.
LB.
S. F.
S. F.
EACH
EACH
EACH
EACH
EACH
EACH
LS

LS

LS

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
S. F.
DAYS
DAYS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
27506. 000 0. 600
21.710 25. 000
219. 000 4.500
339. 000 4.500
29. 000 4.500
73. 000 15. 000
2596. 000 2.500
17. 000 16. 000
34. 000 3. 000
4. 000 48. 000
35. 000 55. 000
57. 000 60. 000
16515. 000 1. 650
54. 200 485. 000
1730. 000 1. 300
2502. 000 1.500
4153. 870 16. 950
1085. 890 13. 000
6. 000 250. 000
26. 000 40. 000
21. 000 110. 000
65. 000 20. 000
90. 000 20. 000
23. 000 140. 000
1. 000 22500. 000
1. 000 39500. 000
1. 000 9950. 000
357. 000 15. 000
141870. 000 0. 230
14397. 000 0. 500
13782. 000 0. 100
78072. 000 0. 150
28607. 000 0. 500
1109. 000 10. 500
115. 000 50. 000
200. 000 50. 000

DI VI SI ON OF HI GHWAYS

9950.

5355.
32630.
7198.
1378.
11710.
14303.
11644.
5750.
10000.

.00

00

00
10
50

80
50

00
00

Bl DDER NO 2

UNI T
Bl D PRI CE

485.
. 300
. 500

16.
13

250.
40.
110.
. 000

20.

140.
22500.

39500.

9950.

10.

50.
50.

coocoow

000

950
000
000
000
000

000
000
000

000
000
000
230

500
100

. 150
. 500

500
000
000

9950.

5355.
32630.
7198.
1378.
11710.
14303.
11644.
5750.
10000.

.00

00

00
10
50

80
50

00
00

PAGE:

Bl DDER NO 3

UNI T
Bl D PRI CE

o

o

©000000CP20000000000000000

coPococoocoo

. 000
. 000
. 000

000
000

. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000

000

. 000
. 000

LETTI NG DATE: 11/09/99
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Date 11/09/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991109004

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

GEOTEXTI LE FABRI C, TYPE DF
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-1N
PAVEMENT MARKI NG, RAI SED MARKE
PVMI' MRKNG, STOP LI NE, 18-1NCH
PVMI' MRKNG, STOP LI NE, 24-1NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, SYMBOLS, EPO
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 12-1NCH
PVMI' MRKNG, DI AGONAL, 24-1 NCH
PAVEMENT MARKI NG, CURB, EPOXY
TEMP PVMI' MRKG, 4-1NCH, REMOVA
TEMP PVMI' MRKG CHAN 8- 1 N REMOV
TEMP PVMI' MRKG STOP LNE 18I N R
TEMP PVMI' MRKNG, RAI SED MARKER
METALLI C CONDUI T, 2-1 NCH
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 2-1NCH
CONDUI T, SPECI AL, 3-1NCH

LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 12X24-1NCH
PULL BOXES, STEEL, 24X36-1 NCH
PULL BOXES, STEEL, GROUNDED, 2
JUNCTI ON BOXES, 14X8X6-1 NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 5
CONCRETE BASES, TYPE 7
CONCRETE BASES, TYPE 8
CONCRETE CONTROL CABI NET BASES
TRNSFRMR BASE STD, 11 1/2-IN B
TRNSFRVR BASE BRKAWAY, 15-17 |

grrrrororrorrerrrm
gmImmmImImmImmmImITQ

2
2

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
2300. 000 3.500
90982. 000 0. 500
20127. 000 1.130
997. 000 39. 000
294. 000 7.300
100. 000 9. 700
870. 000 4.600
18. 000 170. 000
3. 000 230. 000
16. 000 174.000
3. 000 168. 000
13. 000 175. 000
5818. 000 4.310
2316. 000 7.450
736. 000 5. 000
179631. 500 0. 800
11580. 000 1.600
20. 000 5. 000
3019. 000 2. 000
15. 000 16. 550
22386. 000 2. 850
4631. 000 5.170
90. 000 5. 660
12774. 000 5. 470
228. 000 14. 320
1816. 000 16. 220
3612. 000 3. 900
2605. 000 14.770
3. 000 358. 250
30. 000 422. 350
27.000 466. 450
20. 000 452. 850
12. 000 371. 900
6. 000 484. 650
17. 000 640. 600
5. 000 679. 700
3. 000 1065. 250
3. 000 202. 920
21. 000 283. 560

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
2. 000 4600. 00
0. 500 45491. 00
1.130 22743.51
56. 000 55832. 00
7.300 2146. 20
9. 700 970. 00
4.600 4002. 00
170. 000 3060. 00
230. 000 690. 00
174.000 2784.00
168. 000 504. 00
175. 000 2275.00
4.310 25075. 58
7. 450 17254. 20
5. 000 3680. 00
0. 800 143705. 20
1.600 18528. 00
5. 000 100. 00
2. 000 6038. 00
16. 550 248. 25
2. 850 63800. 10
5.170 23942. 27
5. 660 509. 40
5. 470 69873. 78
14. 320 3264. 96
16. 220 29455. 52
3. 900 14086. 80
14.770 38475. 85
358. 250 1074.75
422. 350 12670. 50
466. 450 12594. 15
452. 850 9057. 00
371. 900 4462. 80
484. 650 2907. 90
640. 600 10890. 20
679. 700 3398. 50
1065. 250 3195. 75
202. 920 608. 76
283. 560 5954. 76

PAGE
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Bl DDER NO 3
UNI T
Bl D PRI CE

0000000000000 00000000000000000000000000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

LETTI NG DATE: 11/09/99
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Date 11/09/99
CERTI FI ED BY-

TI TLE-

PROPOSAL:

| TEM
NUMBER

65645

65705
65707
65711
65713
65714
65904
65905
65906
65907
65911
65915
65925
65927
65928
65929
65930

HL- 40- WA

19991109004

ELECTRI CAL SERVI CE, METER SOCK

HL- 40- RP

ELEC SERV MAIN LUGS ONLY METER

HL- 40- CC

POLES, TYPE
POLES, TYPE
POLES, TYPE
POLES, TYPE
POLES, TYPE
LUM NAI RES,
LUM NAI RES,
LUM NAI RES,
LUM NAI RES,
LUM NAI RES,
LUM NAI RES,

5
7
A
E
E

UTILITY, 200 WATTS
UTILITY, 250 WATTS
UTILITY, 310 WATTS
UTILITY, 400 WATTS
UNDERDECK, 100 WAT
SI GN LI GHTI NG

LUM NAI RE ARMS, SI NGLE MEMBER
LUM NAI RE ARMS, SI NGLE MEMBER
LUM NAI RE ARMS, SI NGLE MEMBER
LUM NAI RE ARMS, SI NGLE MEMBER
LUM NAI RE ARMS, SI NGLE MEMBER

CONTRACT AND ESTI MATE ENG NEER

mTmmmmmmmmmmmm M T

LS

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
419. 000 4.460
1380. 000 4.990
520. 000 5. 280
2826. 000 0. 870
353. 000 0.970
1415. 000 1.100
345. 000 2. 030
13014. 000 0.470
42666. 000 0.320
555. 000 0. 580
10246. 000 0.610
12077. 000 0. 680
5337. 000 0.790
5980. 000 1.030
755. 000 1. 470
27100. 000 0.700
11653. 000 0. 680
1. 000 591. 000
1. 000 591. 000
1. 000 591. 000
3. 000 906. 750
17. 000 1438. 950
13. 000 1392. 600
4.000 1858. 600
16. 000 1494. 800
48. 000 191. 100
28. 000 192. 100
150. 000 193. 100
34. 000 194. 100
12. 000 443. 400
10. 000 735. 500
28. 000 81. 100
10. 000 104. 100
135. 000 81. 100
42.000 112.100
4.000 124.100

DI VI SI ON OF HI GHWAYS

591.

2720.
24462.
18103.

7434.
23916.

9172.

5378.
28965.

6599.

5320.

7355.

2270.

1041.
10948.

4708.

496.

00

25

80
40

80
80
00
40
80

80
00

20
40

Bl DDER NO 2

UNI T
Bl D PRI CE
CABLE I N DUCT, 2 CONDUCTOR, NO
CABLE I N DUCT, 2 CONDUCTOR, NO
CABLE I N DUCT, 3 CONDUCTOR, NO
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TRAFF SI GNAL CABLE, 19 CONDUCT
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL W RE, LIGHTING NO
ELECTRI CAL W RE, LIGHTING NO
ELECTRI CAL W RE, LIGHTING NGO
ELECTRI CAL W RE, LIGHTING NGO
ELECTRI CAL W RE, LIGHTING NGO
ELECTRI CAL W RE, LIGHTING NGO
ELECTRI CAL W RE, LIGHTING NGO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE
ELECTRI CAL SERVI CE, METER SOCK

&)
(]

591.

906.
1438.
1392.
1858.
1494.
191.
192.
193.
194.
443.
735.
81.
104.
81.
112.

124,

POORPPOOOOOONRPROOU AR

. 000

000

750
950
600
600
800
100
100
100
100
400
500
100
100
100
100
100

591.

2720.
24462.
18103.

7434.
23916.

9172.

5378.
28965.

6599.

5320.

7355.

2270.

1041.
10948.

4708.

496.

00

25

80
40

80
80
00
40
80

80
00

20
40
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Bl DDER NO 3
UNI T
Bl D PRI CE

o

o
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©O00000000000000000
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. 000

. 000

. 000

. 000
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. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
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. 000

LETTI NG DATE: 11/09/99
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Date 11/09/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991109004

| TEM
NUMBER

65948

65949

65950

65951

65965

65966

65967

65968

65969

66501

66502
90004

90004

90004

90004

Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE
LUM NAI RE ARMS, SI NGLE MEMBER, EACH 12. 000 234. 650
LUMNR ARMS TRUSS TYP 6-1 N CLMP EACH 6. 000 364. 200
SI GN LI GHTI NG, LS 1. 000 1139. 400
SI GN BRI DGE S-40-197
SI GN LI GHTI NG, LS 1. 000 1139. 400
SI GN BRI DGE S-40-232
SI GN LI GHTI NG, LS 1. 000 1459. 500
SI GN BRI DGE S-40-233
SI GN LI GHTI NG, LS 1. 000 1139. 400
SI GN BRI DGE S-40-236
SI GN LI GHTI NG, LS 1. 000 1459. 500
SI GN BRI DGE S-40-237
SI GN LI GHTI NG, LS 1. 000 1314. 000
SI GN BRI DGE S-40- 354
SI GN LI GHTI NG, LS 1. 000 1605. 000
SI GN BRI DGE S-40- 355
UNDERDECK LI GHTI NG, LS 1. 000 1397. 600
BLUEMOUND ROAD EASTBOUND
UNDERDECK LI GHTI NG, LS 1. 000 1397. 600
BLUEMOUND ROAD VESTBOUND
UNDERDECK LI GHTI NG, LS 1. 000 1940. 450
W SCONSI N AVENUE
UNDERDECK LI GHTI NG, LS 1. 000 1397. 600
MEI NECKE AVENUE
UNDERDECK LI GHTI NG, LS 1. 000 1397. 600
CENTER STREET
SAW NG EXI STI NG PAVEMENT L. F. 143. 000 0. 690
SAW NG CONCRETE PAVEMENT, FULL L. F. 18287. 000 1. 900
M SC LS 1. 000 5000. 000
90004A PREPARATI ON AND COATI NG
FLANGES, STRUCTURE B-40-96
M SC LS 1. 000 4000. 000
90004AA REMOVI NG SI GN BRI DGES
S-40- 96
M SC LS 1. 000 4000. 000
90004B REMOVI NG SI GN BRI DGES
S-40-98
M SC LS 1. 000 18000. 000

90004BB FI ELD OFFI CE, TYPE D

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

1139.

1459.

1314.

1605.

1397.

1397.

1940.

1397.

1397.

98.

34745.
5000.

4000.

4000.

18000.

.50

40

50

00

00

60

60

45

60

60

67

00

00

00

00

Bl DDER NO 2

UNI T
Bl D PRI CE

1459.

1139.

1459.

1314.

1605.

1397.

1397.

1940.

1397.

1397.

4000.

4000.

15000.

500

400

500

000

000

600

600

450

600

600

. 690
. 300
5000.

000

000

000

000

1139.

1459.

1314.

1605.

1397.

1397.

1940.

1397.

1397.

98.

42060.
5000.

4000.

4000.

15000.

.50

40

50

00

00

60

60

45

60

60

67

00

00

00

00

PAGE:
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Bl DDER NO 3
UNI T
Bl D PRI CE

[eNeoNe]

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000
. 000

. 000

. 000

. 000

LETTI NG DATE: 11/09/99
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Date 11/09/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991109004

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE:

Bl DDER NO 3

UNI T

Bl D PRI CE

LETTI NG DATE: 11/09/99

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

| TEM DESCRI PTI ON UNI T
M SC LS
90004C PREPARATI ON AND COATI NG
FLANGES, STRUCTURE B-40-126
M SC LS
90004CC PREPARATI ON AND COATI N
FLANGES, STRUCTURE B-40-138
M SC LS
90004D PREPARATI ON AND COATI NG
FLANGES, STRUCTURE B-40- 333
M SC LS
90004DD PREPARATI ON AND COATI N
FLANGES, STRUCTURE B-40- 356
M SC LS
90004E PREPARATI ON AND COATI NG
FLANGES, STRUCTURE B-40- 358
M SC LS
90004EE PORTABLE DECONTAM NATI
FACI LI TY, B-40-138
M SC LS
90004F PORTABLE DECONTAM NATI O
FACI LI TY, STRUCTURE B-40-356
M SC LS
90004FF PORTABLE DECONTAM NATI
FACI LI TY, STRUCTURE B-40-358
M SC LS
90004FFF PORTABLE DECONTAM NAT
FACI LI TY, STRUCTURE B-40-333
M SC LS
90004G DEBRI S CONTAI NMENT, STR
B- 40- 126
M SC LS
90004GG DEBRI' S CONTAI NVENT,
STRUCTURE B- 40- 358
M SC LS
90004H REMOVI NG OLD RETAI NI NG
STA. 230+00
M SC LS
90004HH MANHOLE 28B RECONSTRUC
M SC LS

90004J MANHOLE 60A EXTENSI ON

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
1. 000 10000. 000
1. 000 10000. 000
1. 000 10000. 000
1. 000 10000. 000
1. 000 10000. 000
1. 000 300. 000
1. 000 300. 000
1. 000 300. 000
1. 000 300. 000
1. 000 5000. 000
1. 000 5000. 000
1. 000 25000. 000
1. 000 2500. 000
1. 000 1000. 000

10000.

10000.

10000.

10000.

10000.

300.

300.

300.

300.

5000.

5000.

25000.

2500.

1000.

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2
UNI' T
Bl D PRI CE AMOUNT
10000. 000 10000. 00
10000. 000 10000. 00
10000. 000 10000. 00
10000. 000 10000. 00
10000. 000 10000. 00
300. 000 300. 00
300. 000 300. 00
300. 000 300. 00
300. 000 300. 00
5000. 000 5000. 00
5000. 000 5000. 00
25000. 000 25000. 00
1200. 000 1200. 00
800. 000 800. 00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000



Date 11/09/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991109004

| TEM
NUMBER

| TEM DESCRI PTI ON UNI T

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE:

Bl DDER NO 3

UNI T

Bl D PRI CE

LETTI NG DATE: 11/09/99

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

M SC

90004JJ PREPARATI ON OF FOUNDAT
CONCRETE SHOULDERS PRQJECT 110
M SC

90004K PREPARATI ON OF FOUNDATI

CONCRETE SHOULDERS, PRQIECT 11
M SC

90004KK TEMPORARY TRAFFI C SI GN
USH 45 & WATERTOWN PLANK ROAD

M SC

90004L TRAFFI C SI GNALS, USH 45
WATERTOWN PLANK ROAD

M SC

90004P REMOVI NG AND REPLACI NG

BARRI ER SN-40- 16

M SC

90004PP TEMPORARY DI STRI BUTI ON
HL- 40- NA

M SC

90004PPP TEMPORARY DI STRI BUTI O
HL- 40- CC

M SC

90004Q TEMPORARY DI STRI BUTI ON

HL- 40- CD

M SC

90004QQ MAI NTENANCE OF TEMPORA
LI GHTI NG

M SC

90004QQQ METER REPAIR, HL-40-N
M SC

90004R REMOVI NG CONCRETE BLOCK
WALL, OLD "NA"

M SC

90004RR MODI FYI NG DI STRI BUTI ON
HL- 40- NA

M SC

90004RRR OPERATE AND MAI NTAI N

VWAUWATOSA LI GHTI NG SYSTEMS

M SC

90004S FTMS DOCUMENTATI ON, PRO

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
1. 000 10000. 000
1. 000 10000. 000
1. 000 6089. 080
1. 000 1414. 000
1. 000 20000. 000
1. 000 2666. 000
1. 000 29243. 000
1. 000 22860. 000
1. 000 3720. 000
1. 000 379. 200
1. 000 5000. 000
1. 000 1382. 000
1. 000 8957. 000
1. 000 10370. 000

10000.

10000.

6089.

1414.

20000.

2666.

29243.

22860.

3720.

379.

5000.

1382.

8957.

10370.

08

00

00

00

00

00

00

20

00

00

00

00

Bl DDER NO 2
UNI' T
Bl D PRI CE AMOUNT
4000. 000 4000. 00
4000. 000 4000. 00
6089. 080 6089. 08
1414. 000 1414. 00
20000. 000 20000. 00
2666. 000 2666. 00
29243. 000 29243. 00
22860. 000 22860. 00
3720. 000 3720. 00
379. 200 379. 20
2650. 000 2650. 00
1382. 000 1382. 00
8957. 000 8957. 00
10370. 000 10370. 00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000



Date 11/09/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991109004

90004

90004

90004

90004

90004

90004

90004

90004

90005

90005

90005

90005

90005

90005

90005

90005

1100-11-90

M SC

90004SA FTMS DOCUMENTATI ON, PR

1100-11-92

M SC

90004SS FTMS FlI ELD SYSTEM I NTE

PRQIECT 1100-11-90

M SC

90004SSA FTMS Fl ELD SYSTEM | NT

PRQIECT 1100-11-92

M SC

90004SSS MAI NTAIN RAMP METER O

GREENFI ELD AVENUE SB

M SC

90004T MAI NTAI N RAMP METER OPE

W SCONSI N AVENUE SB

M SC

90004TT MAI NTAIN RAMP METER OP

WATERTOWN PLANK ROAD SB

M SC

90004TTT MAI NTAIN RAMP METER O
NORTH AVENUE SB

M SC

90004U REVI SI ONS TO ELECTRI CAL

DI STRI BUTI ON, HL-40-CD

M SC

90005A REMOVI NG GUARDRAI L BURI

ANCHOR

M SC

90005AA ADJUSTI NG PULL BOXES

M SC

90005AAA BAR COUPLERS, 5/8-1NC

M SC

90005B REMOVI NG DRAI NACE STRUC

COVERED

M SC

90005BB REMOVI NG DRAI NAGE STRU

BACKFI LLED

M SC

90005C MODI FYI NG | NLETS, CORBE

M SC

90005CC MODI FYI NG | NLETS

M SC

90005CCC SOLAR, PORTABLE, LIGH

CONTRACT AND ESTI MATE ENG NEER

LS

LS

LS

LS

LS

LS

LS

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

4927.

18.

10.

24,

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

000

. 000

000

000

000

. 000

DI VI SI ON OF HI GHWAYS

10370.

1965

1965

1614.

1614.

1614.

1614.

1564.

250.

151.

11.

800.

800.

1000.

850.

6000.

000

000

000

000

000

000

000

000

000

400

000

000

000

000

000

000

10370.

1965.

1965.

1614.

1614.

1614.

1614.

1564.

2000.

151.

54197.

3200.

14400.

10000.

20400.

18000.

00

00

00

00

00

00

00

00

00

40

00

00

00

00

00

00

10370.

1965.

1965.

1614.

1614.

1614.

1614.

1564.

250.

151.

11.

1000.

750.

800.

900.

6000.

000

000

000

000

000

000

000

000

000

400

000

000

000

000

000

000

10370.

1965.

1965.

1614.

1614.

1614.

1614.

1564.

2000.

151.

54197.

4000.

13500.

8000.

21600.

18000.

00

00

00

00

00

00

00

00

00

40

00

00

00

00

00

00

PACE: 19

LETTI NG DATE: 11/09/99

0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 11/09/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 20
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 11/09/99

PROPOSAL: 19991109004

90005 M SC EACH 40. 000 250. 000 10000. 00 250. 000 10000. 00 0. 000 0.
90005D DI APHRAGM REMOVAL AND R

90005 M SC EACH 1. 000 500. 000 500. 00 500. 000 500. 00 0. 000 0.
90005DDD REMOVI NG STEEL PLATE

ENERGY ABSCRBI NG SYSTEM

90005 M SC EACH 38. 000 850. 000 32300. 00 600. 000 22800. 00 0. 000 0.
90005E RECONSTRUCTI NG DRAI NAGE
STRUCTURES, PARTI AL

90005 M SC EACH 34. 000 400. 000 13600. 00 330. 000 11220. 00 0. 000 0.
90005EE WELDED STEEL RI SER, TY

90005 M SC EACH 83. 000 250. 000 20750. 00 250. 000 20750. 00 0. 000 0.
90005EEE DI APHRAGM CONNECTI ON,

90005 M SC EACH 24.000 15. 000 360. 00 15. 000 360. 00 0. 000 0.
90005F BAR COUPLERS, 1/2-1NCH

90005 M SC EACH 25. 000 100. 000 2500. 00 100. 000 2500. 00 0. 000 0.
90005FF CLEANI NG AND PAI NTI NG
STRUCTURE B- 40- 94

90005 M SC EACH 56. 000 100. 000 5600. 00 100. 000 5600. 00 0. 000 0.
90005FFF CLEANI NG AND PAI NTI NG

STRUCTURE B-40-132

90005 M SC EACH 22.000 2377.000 52294. 00 2377.000 52294. 00 0. 000 0.
90005G JUNCTI ON BOXES, 36X30X1

90005 M SC EACH 3. 000 532. 500 1597. 50 532. 500 1597. 50 0. 000 0.
90005GG ANCHOR ASSEMBLI ES, LIG

90005 M SC EACH 27.000 70. 200 1895. 40 70. 200 1895. 40 0. 000 0.
90005GGG REMOVI NG PULL BOXES

90005 M SC EACH 1. 000 347. 350 347. 35 347. 350 347. 35 0. 000 0.
90005H PULL BOXES, 24X36-1NCH
SALVAGED COVERS

90005 M SC EACH 7.000 20. 000 140. 00 20. 000 140. 00 0. 000 0.
90005HH BAR COUPLER, 3/4-1NCH

90005 M SC EACH 200. 000 50. 000 10000. 00 50. 000 10000. 00 0. 000 0.
90005HHH TRAFFI C CONTROL, | NTE
FREEWAY LANE CLOSURE

90005 M SC EACH 268. 000 25. 000 6700. 00 25. 000 6700. 00 0. 000 0.
90005J TRAFFI C CONTROL, CLOSE-
FREEWAY ENTRANCE RAMP

90005 M SC EACH 52. 000 25. 000 1300. 00 25. 000 1300. 00 0. 000 0.
90005JJ TRAFFI C CONTROL, CLOSE
FREEWAY TO FREEWAY ENTRANCE RA

90005 M SC EACH 2.000 1199. 300 2398. 60 1199. 300 2398. 60 0. 000 0.

DI ODE( LED) , CHANGEABLE MESSAGE

90005JJJ CONCRETE BASES, TYPE

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 11/09/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991109004

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PAGE:

21

LETTI NG DATE: 11/09/99

Bl DDER NO 3

UNI T

Bl D PRI CE

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON UNI T
M SC EACH
90005K CONCRETE BASES, TYPE C
M SC EACH
90005KK CONCRETE BASES, TYPE H
M SC EACH
90005KKK POLES, TYPE A2
M SC EACH
90005L POLES, TYPE E2
M SC EACH
90005LL POLE PLAQUES ONLY
M SC EACH
90005LLL REMOVI NG PRI MARY DI ST
CENTER
M SC EACH
90005M REMOVI NG LI GHTI NG UNI TS
M SC EACH
90005MM REMOVI NG SI GN LI GHTI NG
M SC EACH
90005MVM REMOVI NG UNDERDECK LI
SYSTEMS
M SC EACH
90005N REMOVI NG EXI STI NG CONCR
LI GHTING UNI T
M SC EACH
90005NN REPAI RI NG TEMPORARY LI
ANCHORAGE
M SC EACH
90005NNN REMOVI NG AND STORI NG
BASES
M SC EACH
90005P | NSTALLI NG STATE- FURNI S
LI GHTI NG UNI TS
M SC EACH
90005PP | NSTALLI NG STATE- FURNI
SECONDARY DI STRI BUTI ON CENTER
M SC EACH

90005PPP | NSTALLI NG SALVACGED L
M SC

90005Q SI GN BRI DGE LUM NAI RE
EXTENSI ONS, 25- FOOT

EACH

Bl DDER NO 1 Bl DDER NO 2

ESTI MATED UNI' T UNI' T
QUANTI TY BID PRI CE AMOUNT Bl D PRI CE
2. 000 1899. 000 3798. 00 1899. 000
16. 000 1319. 400 21110. 40 1319. 400
49. 000 1419. 600 69560. 40 1419. 600
17. 000 1852. 600 31494. 20 1852. 600
28. 000 17. 550 491. 40 17. 550
1. 000 1555. 000 1555. 00 1555. 000
159. 000 167. 960 26705. 64 167. 960
5. 000 795. 700 3978. 50 795. 700
7.000 664. 750 4653. 25 664. 750
5. 000 335. 920 1679. 60 335. 920
1. 000 683. 800 683. 80 683. 800
20. 000 184. 600 3692. 00 184. 600
34. 000 321. 280 10923. 52 321. 280
3. 000 1228. 550 3685. 65 1228. 550
2.000 58. 200 116. 40 58. 200
10. 000 1814. 600 18146. 00 1814. 600

1555.

26705.

3978.

4653.

1679.

683.

3692.

10923.

3685.

116.

18146.

.20

.40

00

64

50

25

60

80

00

52

65

40

00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 00

0. 00

0. 00

0. 00

0. 00



Date 11/09/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991109004

| TEM
NUMBER

| TEM DESCRI PTI ON UNI T

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:

Bl DDER NO 3

UNI T

Bl D PRI CE

LETTI NG DATE: 11/09/99

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

M SC EACH
90005QQ SI GN STRUCTURE LUM NAI
EXTENSI ON, 26. 5- FOOT

M SC EACH
90005QQQ LUM NAI RES, RESI DENTI

WATT, CITY OF WAUWATOSA SPECI F

M SC EACH
90005R LUM NAI RES, RESI DENTI AL
WATT, CITY OF WAUWATOSA SPECI F

M SC EACH
90005RR LUM NAI RES, UTILITY, 2

CITY OF WAUWATOSA SPECI FI CATI O

M SC EACH
90005RRR LAMP DI SPOSAL, HI GH |

DI SCHARGE

M SC EACH
90005S SCREW BASES

M SC EACH
90005SS REMOTE PHOTOCONTROL

M SC EACH

90005SSS CONCRETE LI GHT PCLE W
CITY OF WAUWATOSA SPECI FI CATI O

M SC EACH
90005T UNDERDECK LUM NAI RES AN

CI TY OF WAUWATOSA SPECI FI CATI

M SC EACH
90005TT REPAI R OF EXI STI NG CON
BASE, TYPE B

M SC EACH
90005TTT CONCRETE MASONRY ANCH
TYPE L, NO. 4 BARS

M SC EACH
90005UU | NSTALL FI BER OPTI C DA
M SC EACH
90005UUU FI BER OPTI C TERM NATI
M SC EACH
90005V REPAI R EXI STI NG LOOP DE
M SC EACH

90005VV REMOVE SI GNAL STANDARD

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
3. 000 1872. 800
2. 000 428. 380
3. 000 434. 380
6. 000 208. 380
327. 000 8. 830
20. 000 579. 900
3. 000 432. 850
5. 000 1404. 590
12. 000 1078. 850
3. 000 709. 250
124. 000 15. 000
1. 000 581. 000
1. 000 2075. 000
18. 000 699. 000
6. 000 209. 520

1303.

1250.

2887.

11598.

1298.

7022.

12946.

2127.

1860.

581.

2075.

12582.

1257.

14

28

41

00

55

95

20

75

00

00

00

00

12

1872.

428.

434.

208.

579.

432.

1404.

1078.

709.

15.

581.

2075.

699.

209.

800

380

380

380

. 830

900

850

590

850

250

000

000

000

000

520

5618.

856.

1303.

1250.

2887.

11598.

1298.

7022.

12946.

2127.

1860.

581.

2075.

12582.

1257.

40

76

14

28

41

00

55

95

20

75

00

00

00

00

12

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 00

0. 00



Date 11/09/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991109004

| TEM

NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

M SC

90005VVV REMOVE OVERHEAD S| GN
TYPE 1 (MAST ARM)

M SC

90005W REMOVE ADVANCE FLASHER
TYPE 1

M SC

90005VWWV REMOVE ADVANCE FLASHE
ASSEMBLY, TYPE 2

M SC

90005X RAMP CONTROL S| GNAL ASS
TYPE 2 (DUAL LANE)

M SC

90005XX RAMP CONTROL S| GNAL AS
TYPE 4 (MAST ARM)

M SC

90005XXX ADVANCE FLASHER ASSEM
TYPE 1 ( STANDARD)

M SC

90005Y ADVANCE FLASHER ASSEMBL
( LUM NARE)

M SC

90005YY ENFORCEMENT SI GNAL DI S
M SC

90005YYY REMOVE VI DS SENSOR

M SC

90005Z REMOVE M CROWAVE DETECT
M SC

90005ZA LOOP DETECTOR SPLI CE
M SC

90005ZB CONCRETE BASE, CONTROL
CABI NET

M SC

90005ZC BREAKER PEDESTAL

M SC

90005ZD REMOVE RAMP METER CONT
CABI NET & CONCRETE CONTROL CAB
M SC

90005ZE | NSTALL STATE FURNI SHE
METER PROCESSOR ASSEMBLY

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
1. 000 407. 400
2. 000 209. 520
2.000 209. 520
6. 000 1174. 750
1. 000 1480. 500
5. 000 768. 850
1. 000 839. 750
4. 000 1202. 000
1. 000 814. 800
1. 000 814. 800
73. 000 84. 840
1. 000 1163. 000
1. 000 441. 000
2.000 1223. 100
1. 000 882. 000

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE AMOUNT
407. 40 407. 400 407. 40
419. 04 209. 520 419. 04
419. 04 209. 520 419. 04
7048. 50 1174. 750 7048. 50
1480. 50 1480. 500 1480. 50
3844. 25 768. 850 3844. 25
839.75 839. 750 839.75
4808. 00 1202. 000 4808. 00
814. 80 814. 800 814. 80
814. 80 814. 800 814. 80
6193. 32 84. 840 6193. 32
1163. 00 1163. 000 1163. 00
441. 00 441. 000 441. 00
2446. 20 1223. 100 2446. 20
882. 00 882. 000 882. 00

PAGE:

23

Bl DDER NO 3

UNI T

Bl D PRI CE

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

LETTI NG DATE: 11/09/99

0. 00

0. 00

0. 00

0. 00

0. 00



Date 11/09/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991109004

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:

24

Bl DDER NO 3

UNI T

Bl D PRI CE

LETTI NG DATE: 11/09/99

90005

90005

90005

90005

90005

90005

90005

90005

90005

90008

90008

90030

90030

90030

90030

90030

| TEM DESCRI PTI ON UNIT

M SC EACH

90005ZF HOV PROGRAMVABLE LOG C

(PLO)

M SC EACH

90005ZG BLANK OUT SI GN ASSEMBL

M SC EACH

90005ZH BLANK OUT SI GN RELAY A

M SC EACH

900052J RELOCATI NG PULLBOXES

M SC EACH

90005ZK | NSTALL PROPOSED CONDU

EXI STI NG | TEM

M SC EACH

90005ZL Pl EZOELECTRI C AXLE SEN

M SC EACH

90005ZM ADJUSTI NG DRAI NAGE STR

BRI CK

M SC EACH

90005ZZ REMOVE METER BREAKER P

M SC EACH

90005277 TEST EXI STI NG LOOP DE

M SC DAY

90008A TRUCK MOUNTED ATTENUATO

M SC DAY

90008B SOLAR, PORTABLE, LI GHT

DI ODE (LED) CHANGEABLE MESSAGE

M SC L. F.

90030A CONCRETE BARRI ER, SI NGL

TYPE LF, SPECI AL

M SC L. F.

90030AA CONCRETE BARRI ER, SI NG

TYPE HF, SPECI AL

M SC L. F.

90030AAA CONCRETE BARRI ER, SI N
TYPE GM

M SC L. F.

90030B CONCRETE BARRI ER, SI NGL
TYPE GV, SPECI AL

M SC

90030BB CONCRETE BARRI ER DOUBL

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
1. 000 1875. 000
1. 000 8303. 100
1. 000 261. 300
1. 000 306. 000
21. 000 126. 400
3. 000 1168. 750
2. 000 1000. 000
1. 000 170. 050
36. 000 63. 200
165. 000 80. 000
175. 000 10. 000
2249. 000 24.750
1710. 000 38. 750
224.000 85. 500
476. 000 100. 000
3619. 000 70. 000

261.

306.

2654.

3506.

2000.

170.

2275.

13200.

1750.

55662.

66262.

19152.

47600.

253330.

30

00

40

25

00

05

20

00

00

75

50

00

00

00

1875.

8303.

261.

306.

126.

1168.

250.

170.

63.

80.

10.

36.

50.

102.

110.

75.

000

100

300

000

400

750

000

050

200

000

000

000

000

000

000

000

1875.

8303.

261.

306.

2654.

3506.

500.

170.

2275.

13200.

1750.

80964.

85500.

22848.

52360.

271425.

00

10

30

00

40

25

00

05

20

00

00

00

00

00

00

00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00



Date 11/09/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 25
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 11/09/99

PROPOSAL: 19991109004

SPECI AL

90030 M SC 40. 000 100. 000 4000. 00 105. 000 4200. 00 0. 000 0.
90030BBB CONCRETE BARRI ER TRAN
SECTI ON, SPECI AL

90030 M SC 45. 000 100. 000 4500. 00 200. 000 9000. 00 0. 000 0.
90030C CONCRETE BARRI ER DOUBLE
SPECI AL TRANSI TI ON SECTI ON

90030 M SC 25. 000 200. 000 5000. 00 425. 000 10625. 00 0. 000 0.
90030CC CONCRETE BARRI ER, DOUB
SPECI AL TRANSI TI ON SECTI ON, SP

90030 M SC 34. 000 50. 000 1700. 00 50. 000 1700. 00 0. 000 0.
90030CCC STEEL THRI E BEAM STRU
APPROACH, SPECI AL

90030 M SC 3614. 000 10. 000 36140. 00 10. 000 36140. 00 0. 000 0.
90030D REMOVI NG CONCRETE BARRI

90030 M SC 7641. 000 12. 000 91692. 00 7.000 53487. 00 0. 000 0.
90030DD REMOVI NG CONCRETE BARR
ONLY

90030 M SC 170. 000 8. 000 1360. 00 8. 000 1360. 00 0. 000 0.
90030DDD REMOVI NG TEMPORARY PR
CONCRETE BARRI ER

90030 M SC 3611. 000 12. 600 45498. 60 14. 000 50554. 00 0. 000 0.
90030E CONCRETE CURB AND GUTTE
31-1 NCH, SPECI AL

90030 M SC 25. 000 10. 000 250. 00 10. 000 250. 00 0. 000 0.
90030G REMOVE AND RESET BEAM G

90030 M SC 920. 000 15. 000 13800. 00 15. 000 13800. 00 0. 000 0.
90030H TEMPORARY BRI DGE RAI LI N
EXTENSI ON, 6-1 NCH

90030 M SC 270. 000 22.000 5940. 00 22.000 5940. 00 0. 000 0.
90030J TEMPORARY BRI DGE RAI LI N
EXTENSI ON, 18-1 NCH

90030 M SC 16917. 000 2. 650 44830. 05 2. 650 44830. 05 0. 000 0.
90030K PAVEMENT MARKI NG, TAPE,
RAI SED PATTERNED

90030 M SC 3094. 000 3. 000 9282. 00 3. 000 9282. 00 0. 000 0.
90030L TEMPORARY PRECAST CONCR
BARRI ER, FI XED

90030 M SC 95. 000 100. 000 9500. 00 160. 000 15200. 00 0. 000 0.
90030M CONCRETE BARRI ER, VERTI

42-1NCH
90030 M SC 587. 000 21.750 12767. 25 58. 000 34046. 00 0. 000 0.

90030N CONCRETE BARRI ER, SI NGL
TYPE LF

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 11/09/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991109004

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE:
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Bl DDER NO 3
UNI T

Bl D PRI CE

LETTI NG DATE: 11/09/99

90030

90030

90030

90030

90030

90030

90030

90030

90030

90031

90033

90033

90033

90035

M SC

90030P CONCRETE CURB AND GUTTE
M SC

90030Q CONCRETE BARRI ER, SI NGL
END SECTI ON

M SC

90030R REMOVI NG CABLE I N DUCT

M SC

90030RR 6- PAI R CABLE

M SC

90030RRR PI EZCELECTRI C AXLE SE
LEAD | N CABLE

M SC

90030S CABLE I N DUCT, NUMBER 8
M SC

90030SS CABLE I N DUCT, NUMBER

M SC

90030SSS CABLE | N DUCT, NUMBER
M SC

90030T POVWER DI STRI BUTI ON CABL
4 CONDUCTOR, NUMBER 4 AVWG

M SC

90030TT REMOVE EXI STI NG CABLES
M SC

90030TTT REMOVE AND | NSTALL EX
CABLES

M SC

90031A TRAFFI C CONTROL, SPECI A
SI GNS

M SC

90033A CONCRETE SHOULDER, 9-IN
M SC

90033B CONCRETE SHOULDER, 9-IN
CURB

M SC

90033C REMOVI NG ASPHALTI C PAVE
PRCFI LE M LLI NG

M SC

90035A ASPHALTI C CONCRETE PAVE
SUPERPAVE

TON

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE AMOUNT
132. 000 25. 000 3300. 00
10. 000 100. 000 1000. 00
8273. 000 0.720 5956. 56
1812. 000 1.560 2826. 72
900. 000 1.170 1053. 00
560. 000 4.160 2329. 60
2100. 000 4.530 9513. 00
1195. 000 5. 270 6297. 65
1306. 000 2. 680 3500. 08
5377. 000 0.570 3064. 89
1363. 000 1. 450 1976. 35
392. 000 10. 500 4116. 00
11283. 000 28. 200 318180. 60
6427. 000 30. 000 192810. 00
134500. 000 1.150 154675. 00
45742. 000 31.750 1452308.50

Bl DDER NO 2
UNI' T
Bl D PRI CE AMOUNT
22.000 2904. 00
160. 000 1600. 00
0.720 5956. 56
1.560 2826. 72
1.170 1053. 00
4.160 2329. 60
4.530 9513. 00
5. 270 6297. 65
2. 680 3500. 08
0.570 3064. 89
1. 250 1703. 75
10. 500 4116. 00
26. 500 298999. 50
27.500 176742. 50
1.150 154675. 00
31. 750 1452308. 50

. 720

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

000

. 000

. 000

. 000

. 000

. 56

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00



Date 11/09/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991109004

| TEM
NUMBER

90035

90035

90035

90035
90037
90307
90329
90345
90456
90501
90502
90509
90510
90511
90514
90515
90516
90520
90521
90522

90545

| TEM DESCRI PTI ON UNI T

M SC TON
90035B ASPHALTI C MATERI AL FOR

M XES, PG 70-28

M SC TON
90035C QUALI TY MANAGEMENT PROG
SUPERPAVE M XTURE

M SC TON
90035D QUALI TY MANAGEMENT PROG
NUCLEAR DENSI TY FOR ASPHALTI C

M SC TON
90035E JO NT AND CRACK REPAI R
M SC STA.

90037A DI TCHI NG & SHAPI NG
DEBRI S CONTAI NMENT, STRUCTURE LS

B- 40- 96

GRADE, SHAPE & FI NI SH FOR BEAM EACH
SPECI AL GRANULAR BACKFI LL TON
REMOVI NG BEARI NGS EACH

QW READY M XED CONC MASONRY F C.Y.
QW, MAS STRGTH | NCENTI VE READ DOL
STRUCTURE REPAI NTI NG, CLASS C, LS
B- 40- 138

STRUCTURE REPAI NTI NG, CLASS C, LS
B- 40- 356

STRUCTURE REPAI NTI NG, CLASS C, LS
B- 40- 333

STR REPAI NT, CLEAN & PRI ME, ST S.F.

B- 40- 138

STR REPAI NT, CLEAN & PRI ME, ST S.F.
B- 40- 356

STR REPAI NT, CLEAN & PRI ME, ST S.F.
B- 40- 333

CONTAI'N & COLLECT WASTE MATERI LS
B- 40- 138

CONTAI'N & COLLECT WASTE MATERI LS
B- 40- 356

CONTAI'N & COLLECT WASTE MATERI LS
B- 40- 333

CONCRETE COLLAR EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
1340. 000 280. 000
45742. 000 1. 250
45742. 000 0. 600
35. 600 661. 000
24.000 500. 000
1. 000 5000. 000
17. 000 1000. 000
2470. 000 26. 000
136. 000 150. 000
4164. 000 10. 000
38203. 280 1. 000
1. 000 1000. 000
1. 000 1000. 000
1. 000 1000. 000
1400. 000 2.000
1200. 000 2.000
600. 000 2. 000
1. 000 200. 000
1. 000 200. 000
1. 000 200. 000
2.000 1000. 000

DI VI SI ON OF HI GHWAYS

375200.

57177.

27445,

23531.
12000.
5000.
17000.
64220.
20400.
41640.
38203.
1000.
1000.
1000.
2800.
2400.
1200.
200.
200.
200.

2000.

20

60
00
00
00
00
00

28
00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI T
Bl D PRI CE

280.

661.
180.
5000.
250.
26.
150.
10.

. 000
1000.
1000.

1000.

200.

200.

200.

500.

000

. 250

. 600

000
000
000
000
000
000
000
000
000
000

000

. 000

. 000

000

000

000

000

375200.

57177.

27445,

23531.
4320.
5000.
4250.

64220.

20400.

41640.

38203.
1000.
1000.
1000.
2800
2400
1200

200.
200.
200.

1000.

00

50

20

60
00
00
00
00
00
00
28
00
00
00
00
00
00
00
00
00

00

PAGE:

Bl DDER NO 3

UNI T

Bl D PRI CE

©

o

cocoooo

. 000

. 000

. 000

000

. 000

000
000
000

. 000

000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

LETTI NG DATE: 11/09/99

©

©

Cooooo

.00

.00

.00

00
00
00
00

00
00

00

.00

.00

.00

.00

.00

.00

.00

.00



Date 11/09/99
CERTI FI ED BY-

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

PACE: 28

LETTI NG DATE: 11/09/99

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00

TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED
PROPOSAL: 19991109004
Bl DDER NO 1
| TEM ESTI MATED UNI T

NUMBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE AMOUNT

90555 STRUCT REPAI NT, RECYCLED ABRAS LS 1. 000 236400. 000 236400. 00
B- 40- 358

90560 NEG PRES CONTAIN & COLL WASTE LS 1. 000 25800. 000 25800. 00
B- 40- 358

90998 ON-THE-JOB TRAI NI NG ASP-1T AP HRS. 1250. 000 4.000 5000. 00

90999 ON-THE-JOB TRAI NI NG, ASP-1 HRS. 5000. 000 2. 000 10000. 00

90005 M SC EACH 96. 000 85. 000 8160. 00
90005ZN DI APHRAGM RETROFI T CON

90005 M SC EACH 22.000 375. 000 8250. 00
90005ZP DI APHRAGM RETRCFI T CON

90005 M SC EACH 19. 000 550. 000 10450. 00
90005ZQ DI APHRAGM RETRCFI T CON

90005 M SC EACH 19. 000 800. 000 15200. 00
90005ZR DI APHRAGM RETROFI T CON

90005 M SC EACH 11. 000 1350. 000 14850. 00
90005ZS DI APHRAGM RETRCFI T CON

90005 M SC EACH 21.000 1350. 000 28350. 00
90005ZT DI APHRAGM RETRCFI T CON

90031 M SC S. F. 825. 000 12. 000 9900. 00
90031B TEMPORARY SHORI NG

90031 M SC S. F. 1025. 000 22.000 22550. 00
90031C TEMPORARY SHORI NG, LEFT

90512 STRUCTURE REPAI NTI NG, CLASS C, LS 1. 000 10000. 000 10000. 00
B- 40- 358

90517 STR REPAI NT, CLEAN & PRIME, ST S.F. 8800. 000 4.000 35200. 00
B- 40- 358

90523 CONTAIN & COLLECT WASTE MATERI LS 1. 000 1000. 000 1000. 00
B- 40- 358

PROPCSAL TOTAL. . ... .. 13976891. 98

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
236400. 000 236400. 00
25800. 000 25800. 00
4.000 5000. 00
2. 000 10000. 00
85. 000 8160. 00
375. 000 8250. 00
550. 000 10450. 00
800. 000 15200. 00
1350. 000 14850. 00
1350. 000 28350. 00
12. 000 9900. 00
22.000 22550. 00
10000. 000 10000. 00
4. 000 35200. 00
1000. 000 1000. 00
14190000. 00

* k%

| RREGULARDI D ***



Date 11/09/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991109005

STATE PRQJECT(S): 1440- 05- 60

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

Bl DDER NO 1: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 2: ZENITH TECH., INC

| TEM
NUMBER | TEM DESCRI PTI ON UNI T

20418 REMOVI NG PAVEMENT, BUTT JO NTS S.Y
21301 FI NI SH NG ROADWAY LS
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40712 ASPHALTI C CONCRETE PAVEMENT, T TON
50232 EXPANSI ON DEVI CE, STRUCTURE LS
B- 59- 80
50265 PROTECTI VE SURFACE TREATMENT S. Y.
50504 HI GH STRENGTH BAR STEEL REI NF. LB
50627 LAM NATED ELASTOMERI C BEARI NG EACH
50903 PREPARATI ON, DECKS, TYPE 1 S.Y
50904 PREPARATI ON, DECKS, TYPE 2 S. Y.
50910 JO NT REPAIR S.Y
50920 FULL DEPTH DECK REPAI R S.Y
60305 TEMP PRECAST CONC BARR, CONTR L.F
60308 TEMP PRECAST CONC BARR, CONTR L.F.
61910 MOBI LI ZATI ON LS

64301 TRAFFI C CONTROL LS
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS
64313 TRAFFI C CONTROL, DRUMS DAYS

64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F
64618 PVMI MRKNG, CHANNELI ZI NG, 8-IN L. F.

64642 REMOVI NG PAVEMENT MARKI NGS L. F.

90004 M SC LS
90004A, GROUTI NG BRI DGE DECKS

90030 M SC L. F.

90030A, SAW NG PAVEMENT, DECK P
AREAS

ESTI MATED
QUANTI TY

1660.

. 000

. 000
. 000
. 000
. 000
480.
480.
. 000
. 000
60.
2460.
120.
240.
450.
1373.
229.
923.
. 000

000
000

000
000
000
000
000
000
000
320

000

Bl DDER NO 1

UNI T

BI D PRI CE

14.
100.
4.
175.
68.
8200.

2

1
450.
45
25.
190.
100.
8.

5.
33150.
1000.
. 000
. 400
. 000
. 500
. 850
. 840
. 000
. 000
. 000

000

000
000
000
000
000
000
000
000

. 000

LOCATI ON 59/ SHEBOYGAN
STH 23/ CTH Y
STH 23, CTH Y

Bl DDER NO 2
UNI' T

AMOUNT BI D PRI CE
3791. 40 14. 200
100. 00 250. 000
61. 64 4.600
2310. 00 175. 000
15708. 00 68. 000
8200. 00 16000. 000
108. 00 3. 000
3885. 00 1.500
8100. 00 500. 000
7335. 00 45. 000
825. 00 45. 000
10260. 00 400. 000
4000. 00 132. 000
3840. 00 5. 600
2400. 00 3. 000
33150. 00 18000. 000
1000. 00 2000. 000
1500. 00 30. 000
984. 00 0. 500
120. 00 3. 000
120. 00 0. 150
382. 50 1. 000
2526. 32 1. 840
916. 00 4.000
923. 32 1. 000
1300. 00 650. 000
3320. 00 1.600

SHEBOYGAN COUNTY

COUNTY

PAGE:

29

LETTI NG DATE: 11/09/99

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00



Date 11/09/99

CERTI FI ED BY-

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1

UNI T
BI D PRI CE

PAGE:

30

LETTI NG DATE: 11/09/99

Bl DDER NO 3

UNI T

Bl D PRI CE

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPOSAL: 19991109005
| TEM ESTI MATED

NUMBER | TEM DESCRI PTI ON UNI T QUANTI TY

90033 M SC S. Y. 1503. 000
90033A, SURFACE PREPARATI ON FO
SHEET MEMBRANE WATERPROOFI NG

90033 M SC S. Y. 1503. 000
90033B, SHEET MEMBRANE WATERPR

90034 M SC C.Y. 41. 000
90034A, CONCRETE MASONRY, DECK
PATCHI NG

90456 REMOVI NG BEARI NGS EACH 18. 000

PROPCSAL TOTAL. . ..

10. 000

200. 000

250. 000

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE AMOUNT
3757.50 2.900 4358. 70
15030. 00 10. 800 16232. 40
8200. 00 350. 000 14350. 00
4500. 00 300. 000 5400. 00
148653. 68 162884. 78

0. 00

0. 00

0. 00



Date 11/09/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991109006

STATE PRQJECT(S): 1508-07-71

TYPE OF WORK:

BI DDER NO 1: VI NTON CONSTRUCTI ON COVPANY
Bl DDER NO 2: STREU CONSTRUCTI ON CO.
Bl DDER NO 3: JAMES CAPE & SONS CO

| TEM
NUMBER | TEM DESCRI PTI ON UNI T

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 36/ MANI TONCC COUNTY
10TH ST & 11TH ST, YORK TO WALDO BLVD, USH 10

USH 10

MANI TOANOC COUNTY

PAGE:

31

LETTI NG DATE: 11/09/99

20102 CLEARI NG l.

20105 CRUBBI NG |

20401 REMOVI NG PAVEMENT

20406 REMOVI NG CONCRETE S| DEWALK

20411 REMOVI NG GUARDRAI L

20414 REMOVI NG MANHOLES

20416 REMOVI NG | NLETS

20419 REMOVI NG ASPHALTI C SURFACE, BU

20501 COMMON EXCAVATI ON

20901 CRANULAR BACKFI LL

21301 FI NI SH NG ROADWAY

30404 CRUSHED AGGREGATE BASE COURSE

41101 ASPHALTI C SURFACE

41105 ASPHALTI C SURF, DRI VEWAYS & FI

41510 CONCRETE PAVEMENT, 10-1NCH

41605 CONCRETE DRI VEWAY, 6-1NCH

41665 CONCRETE PAVEMENT GAPS

60123 CONCRETE CURB AND GUTTER, 30-1

60204 CONCRETE SI DEWALK, 4-1 NCH

60825 REINF CONC PI PE, CLASS 11

60826 REINF CONC PI PE, CLASS 11

60827 REINF CONC PI PE, CLASS 11

60829 REINF CONC PI PE, CLASS 11
11
11

oonmmrOo:
<X<QQOM<<DOO

<939gb

5 <

SS
SS
SS
SS
SS
SS

60830 REINF CONC PI PE, CLASS
60833 REINF CONC PI PE, CLASS
61110 MANHOLES, TYPE 1

61122 | NLETS, TYPE 3

61129 RECONSTRUCTI NG | NLETS

61151 MANHOLE COVERS, TYPE J
61156 | NLET COVERS, TYPE H S

e

gmmmmmmﬁm

L

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE
5870. 00 10. 000
3732.00 6. 000
20905. 20 1.500
18594. 00 3. 600
452. 00 2. 000
2500. 00 250. 000
4250. 00 100. 000
2240. 00 20. 000
85765. 08 7.940
4128. 00 21.720
5000. 00 6000. 000
62249. 05 8. 100
5038. 80 85. 000
9963. 60 85. 000
612309. 76 26. 190
18636. 80 20. 800
3000. 00 1000. 000
73740. 60 8. 250
73051. 75 2. 050
88509. 75 25.500
19062. 40 27. 600
3357.90 30. 800
9609. 25 35. 750
11622. 00 41. 750
59010. 30 61. 350
28800. 00 875. 000
32725. 00 555. 000
1050. 00 350. 000
7360. 00 200. 000
15950. 00 265. 000

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
587. 000 10. 000
622. 000 6. 000
17421. 000 1. 200
4132. 000 4.500
226. 000 2. 000
10. 000 250. 000
34. 000 125. 000
56. 000 40. 000
12484. 000 6.870
258. 000 16. 000
1. 000 5000. 000
9803. 000 6. 350
44. 200 114. 000
87.400 114. 000
24512. 000 24. 980
896. 000 20. 800
3. 000 1000. 000
10386. 000 7.100
35635. 000 2. 050
3665. 000 24. 150
736. 000 25. 900
117. 000 28.700
289. 000 33. 250
312. 000 37. 250
1137. 000 51. 900
32. 000 900. 000
55. 000 595. 000
3. 000 350. 000
32. 000 230. 000
58. 000 275. 000

.00
.00
100
.80
00
50
.75
.50
.60
75
100
95
100
.00
100
100

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
10. 000 5870. 00
6. 000 3732.00
1.500 26131. 50
3. 600 14875. 20
2. 000 452. 00
250. 000 2500. 00
100. 000 3400. 00
50. 000 2800. 00
7.940 99122. 96
21.720 5603. 76
16500. 000 16500. 00
6. 480 63523. 44
114. 000 5038. 80
114. 000 9963. 60
24. 160 592209. 92
27. 100 24281. 60
1500. 000 4500. 00
8.410 87346. 26
2.330 83029. 55
25. 500 93457. 50
27. 600 20313. 60
30. 800 3603. 60
35. 750 10331. 75
41. 750 13026. 00
61. 350 69754. 95
875. 000 28000. 00
555. 000 30525. 00
350. 000 1050. 00
200. 000 6400. 00
265. 000 15370. 00



Date 11/09/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991109006

| TEM
NUMBER

63203

63204

63205

63206

63207

63208

63209

64202
64302

64313
64318
64326
64602
64710
64718
65231
66501

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

ADJUSTI NG MANHOLE COVERS
MOBI LI ZATI ON

CALCI UM CHLORI DE SURFACE TREAT

WATER

TOPSO L

FERTI LI ZER, TYPE B

SODDI NG

WATERI NG SODDED AREAS

TREES,

ASH, PATMORE GREEN, 2-1NCH CAL

TREES,

HONEYLOCUST, THORNLESS SKYLI NE

CAL. , B&B

TREES,

LI NDEN, SILVER 2-1NCH CAL., B&

TREES,

MAPLE, EMERALD QUEEN NORWAY 2-
B&B

TREES,

MAPLE, CRI MSON KI NG 2-1NCH CAC

TREES,

MAPLE, COLUWNAR, 2-1NCH CAL.,B

TREES,

LI LAC, JAPANESE TREE 4FT. HT.B

TREES,

MAPLE, AMUR, (TREE FORM 4FT. HT.

TREES,

CHERRY, COLUMNAR 4-6FT. HT., B&
FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL, PROQJECT

1508-07-71

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T

TRAFFI C CONTROL, SI GNS
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, STOP LI NE, 18-1NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH
NONMETALLI C CONDUI T, SCHEDULE

SAW NG EXI STI NG PAVEVENT

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LS
LS

DAYS
DAYS
DAYS

rreUrre
mmmmm

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

28. 000 200. 000
1. 000 109222. 000
22.000 200. 000
60. 000 15. 000
3115. 000 3. 250
2. 000 29. 000
3115. 000 2. 000
368. 000 18. 000
4. 000 390. 000

3. 000 390. 000

2. 000 400. 000

3. 000 410. 000

6. 000 360. 000

5. 000 310. 000
11. 000 400. 000
13. 000 290. 000
5. 000 290. 000

1. 000 6000. 000

1. 000 17500. 000
5220. 000 0. 350
3480. 000 0. 750
6090. 000 0. 750
6191. 000 1. 050
493. 000 7.300
2631. 000 4.900
420. 000 9. 000
40. 000 3. 000

DI VI SI ON OF HI GHWAYS

5600.
109222.
4400.
900.
10123.
58.
6230.
6624.
1560.

1170.

800.

1230.

2160.

1550.

4400.

3770.

1450.

6000.
17500.

1827.
2610.
4567.
6500.
3598.
12891.
3780.
120.

00

00

00

00

00

00

00

00
00

00
00
50
55
90

00
00

Bl DDER NO 2

UNI T
Bl D PRI CE

390.

400.

410.

360.

310.

400.

290.

290.

7000.
14500.

[EnY
ONA~NPF,LOOO

000

000

000

000

000

000

000

000
000

. 350
. 750
. 750
. 050
. 300
. 900
. 000
. 000

800.

1230.

2160.

1550.

4400.

3770.

1450.

7000.
14500.

1827.
2610.
4567.
6500.
3598.
12891.
5040.
200.

00

00

00

00

00

00

00

00
00

00
00
50
55
90

00
00

PAGE:

32

LETTI NG DATE: 11/09/99

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
350. 000 9800. 00
149150. 000 149150. 00
278. 000 6116. 00
20. 000 1200. 00
2.990 9313. 85
29. 000 58. 00
2. 000 6230. 00
18. 000 6624. 00
390. 000 1560. 00
390. 000 1170. 00
400. 000 800. 00
410. 000 1230. 00
360. 000 2160. 00
310. 000 1550. 00
400. 000 4400. 00
295. 000 3835. 00
290. 000 1450. 00
15000. 000 15000. 00
14500. 000 14500. 00
0. 350 1827. 00
0. 750 2610. 00
0. 750 4567. 50
1. 050 6500. 55
7.300 3598. 90
4.900 12891. 90
9. 000 3780. 00
4.000 160. 00



Date 11/09/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPOSAL: 19991109006

| TEM
NUMBER

| TEM DESCRI PTI ON

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

EER

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE:

33

LETTI NG DATE: 11/09/99

90005

90005

90005

90030

90030

90033

90037

90037

90037

90421
90480
90998
90999

SAW NG CONCRETE PAVEMENT, FUL
M SC

90005A, CONSTRUCTI ON STAKI NG,

SEVER SYSTEM

M SC

90005B, | NLET PROTECTI ON, TYP
M SC

90005C, ADJUSTI NG WATER VALVE
M SC

90005D, ABANDONI NG VAULTS

M SC

90005E, LANDSCAPE PLANTI NG SU
AND CARE

M SC

90030A, STORM SEVER LATERALS

M SC

90030B, SANI TARY SEWER LATERA
M SC

90033A, JO NT SEALI NG

M SC

90037A, PRELI M NARY CONSTRUCT
M SC

90037B, CONSTRUCTI ON STAKI NG,

SPECI AL

M SC

90037C, CONSTRUCTI ON STAKI NG,

PAVEMENT, SPECI AL

QWP, AGCREGATE FOR CONCRETE PA S.Y. 18831.

Pl PE RAI LI NG
ON- THE- JOB TRAI NI NG, ASP-1T A
ON- THE- JOB TRAI NI NG, ASP-1

Bl DDER NO 1
ESTI MATED UNI' T
UNI' T QUANTI TY BID PRI CE AMOUNT
L L.F 805. 000 4.000 3220. 00
EACH 87.000 90. 000 7830. 00
EACH 55. 000 50. 000 2750. 00
E
EACH 7.000 110. 000 770. 00
EACH 1. 000 4200. 000 4200. 00
EACH 16. 000 400. 000 6400. 00
R
L. F. 1988. 000 22. 850 45425. 80
L. F. 3451. 000 28. 250 97490. 75
L
S Y. 18831. 000 1. 400 26363. 40
STA. 52. 000 110. 000 5720. 00
|
STA. 52. 000 80. 000 4160. 00
STA. 52. 000 144.000 7488. 00
000 0. 100 1883. 10
L. F. 185. 000 75. 000 13875. 00
P HRS. 250. 000 4.000 1000. 00
HRS. 1000. 000 2. 000 2000. 00
PROPCSAL TOTAL. ...... 1739702. 89

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
3. 000 2415. 00
150. 000 13050. 00
50. 000 2750. 00
100. 000 700. 00
3780. 000 3780. 00
400. 000 6400. 00
20. 450 40654. 60
25. 450 87827. 95
1. 250 23538. 75
150. 000 7800. 00
70. 000 3640. 00
150. 000 7800. 00
0. 150 2824. 65
75. 000 13875. 00
4.000 1000. 00
2. 000 2000. 00
1797166. 10

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
6. 000 4830. 00
150. 000 13050. 00
50. 000 2750. 00
300. 000 2100. 00
3780. 000 3780. 00
400. 000 6400. 00
20. 450 40654. 60
25. 450 87827. 95
1.500 28246. 50
150. 000 7800. 00
70. 000 3640. 00
150. 000 7800. 00
0. 250 4707.75
75. 000 13875. 00
4.000 1000. 00
2. 000 2000. 00
1845257. 49



Date 11/09/99
CERTI FI ED BY-

TI TLE-

PROPOSAL:

199911

STATE PRQJECT(S):

09007

CONTRACT AND ESTI MATE ENG NEER

4010-11-72

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: PORTLAND CEMENT CONCRETE PAVEMENT

Bl DDER NO 1:
Bl DDER NO 2:
Bl DDER NO 3:

| TEM
NUMBER

| TEM DESCRI PTI ON

STREU CONSTRUCTI ON CO.
VI NTON CONSTRUCTI ON COMPANY
JAMES CAPE & SONS CO

UNI T

LOCATI ON 59/ SHEBOYGAN

COUNTY

14TH STREET, CITY OF SHEBOYGAN
STH 28, CITY OF SHEBOYGAN
SHEBOYGAN COUNTY

PAGE:

34

LETTI NG DATE: 11/09/99

CLEARI NG
GRUBBI NG
REMOVI NG
2+990

REMOVI NG
REMOVI NG
REMOVI NG
REMOVI NG
REMOVI NG

OLD BRI DGE, STATION LS

PAVEMENT

CONCRETE S| DEWALK e

MANHOLES
I NLETS

CONCRETE BASES

COVMON EXCAVATI ON
EXCAVATI ON FOR STRUCTURES, BRI LS

, B-59-33

STRUCTURE BACKFI LL

FI NI SHI NG ROADWAY

CRUSHED AGCREGATE BASE COURSE
CABC, OPEN GRADED NUMBER 2

BREAKER RUN STONE

QWP, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT M
ASPHALTI C CONCRETE PAVEMENT, T
CONCRETE PAVEMENT, 225 WM

H E. S. CONCRETE PAVEMENT, 225
CONCRETE DRI VEWAY, 175 WM
CONCRETE PAVEMENT APPROACH SLA

PAVENMENT

CONCRETE PAVEMENT GAPS
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
Hl GH STRENGTH BAR STEEL REI NF.
CONCRETE SURFACE REPAI R

TI ES

555555555555555555

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
14. 000 10. 000
14. 000 10. 000
1. 000 4000. 000
24200. 000 1.500
4330. 000 4.310
6. 000 250. 000
35. 000 100. 000
10. 000 75. 000
13900. 000 9. 130
1. 000 5000. 000
20. 000 20. 000
1. 000 7500. 000
8070. 000 8. 100
7430. 000 9. 680
900. 000 19. 650
60. 000 10. 600
3. 400 193. 000
60. 000 98. 000
19590. 000 28. 110
1460. 000 30. 610
1270. 000 28. 300
80. 000 127. 000
118. 000 7.000
9. 000 750. 000
15. 000 1000. 000
5. 000 5. 000
420. 000 3. 250
2. 000 40. 000

126907. 00
5000. 00

400. 00
7500. 00
65367. 00
71922. 40
17685. 00
636. 00
656. 20
5880. 00
550674. 90
44690. 60
35941. 00
10160. 00
826. 00
6750. 00
15000. 00
25.00
1365. 00
80. 00

Bl DDER NO 2
UNI' T
Bl D PRI CE AMOUNT
10. 000 140. 00
10. 000 140. 00
4000. 000 4000. 00
1.500 36300. 00
4.310 18662. 30
150. 000 900. 00
125. 000 4375. 00
75. 000 750. 00
9. 130 126907. 00
5000. 000 5000. 00
20. 000 400. 00
9500. 000 9500. 00
8. 100 65367. 00
11.180 83067. 40
19. 650 17685. 00
10. 600 636. 00
193. 000 656. 20
98. 000 5880. 00
28. 070 549891. 30
32.120 46895. 20
29. 000 36830. 00
138. 000 11040. 00
8. 500 1003. 00
1000. 000 9000. 00
1000. 000 15000. 00
5. 000 25.00
3. 250 1365. 00
40. 000 80. 00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
10. 000 140. 00
10. 000 140. 00
4000. 000 4000. 00
1.500 36300. 00
4.310 18662. 30
250. 000 1500. 00
100. 000 3500. 00
75. 000 750. 00
9. 130 126907. 00
5000. 000 5000. 00
20. 000 400. 00
12500. 000 12500. 00
8. 100 65367. 00
10. 000 74300. 00
19. 650 17685. 00
10. 600 636. 00
193. 000 656. 20
98. 000 5880. 00
25. 410 497781. 90
29. 410 42938. 60
29. 000 36830. 00
120. 000 9600. 00
7. 000 826. 00
1500. 000 13500. 00
1000. 000 15000. 00
5. 000 25.00
3. 250 1365. 00
40. 000 80. 00



Date 11/09/99
CERTI FI ED BY-

TI TLE-

PROPOSAL:

| TEM
NUMBER

63202

63403
63404
63405
63702
63703
63822
63827
63830
63840
64202
64210
64301
64313

| TEM DESCRI PTI ON

CONCRETE SI DEWALK, 125 WM
CONCRETE SI DEWALK, 150 MM
CONCRETE STEPS

REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
MANHOLES, TYPE 1

I NLET COVERS, TYPE Z
ADJUSTI NG MANHOLE COVERS
ADJUSTI NG | NLET COVERS
Pl PE UNDERDRAI N, 150 MMV

MOBI LI ZATI ON

CONCRETE CORRUGATED MEDI AN
CALCI UM CHLORI DE SURFACE TREAT

WATER
TOPSO L

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROSI
FERTI LI ZER, TYPE B

SODDI NG
TREES,

LI NDEN, GREENSPI RE, 63nm

TREES,

MAPLE, NORWAY, COLUWNAR, 63nmm
WOOD POSTS, 100 X 100 MM X
WOOD POSTS, 100 X 100 MM X
WOOD POSTS, 100 X 100 MM X
SIGNS, TYPE |1
SIGNS, TYPE |1
MOVI NG SI GNS, TYPE |
REMOVI NG SI GNS, TYPE |1
REMOVI NG SMALL SI GN SUPPORTS
MOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE B

FI ELD LABORATORY

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUMS

19991109007

REFLECTI VE
NON- REFLECTI VE

CONTRACT AND ESTI MATE ENG NEER

UNI T

EACH
EACH
KG
M
EACH

EACH

EACH
EACH
EACH
e
e
EACH
EACH
EACH
EACH
LS
LS
LS
DAYS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
2. 000 25. 000
50. 000 55.770
4700. 000 24. 250
10. 000 26. 100
8. 000 375. 000
513. 000 79. 900
17. 000 93. 020
509. 000 114.010
16. 000 880. 000
1. 000 275. 000
33. 000 275. 000
3. 000 300. 000
2820. 000 10. 200
1. 000 63000. 000
115. 000 51. 000
5. 000 306. 360
410. 000 3. 960
4130. 000 3. 050
9. 000 175. 000
2. 000 200. 000
170. 000 0. 600
4130. 000 3. 100
2.000 550. 000
9. 000 650. 000
51. 000 50. 000
18. 000 52. 000
1. 000 60. 000
36. 160 140. 000
0. 600 139. 000
4.000 50. 000
88. 000 15. 000
88. 000 10. 000
4.000 50. 000
1. 000 6000. 000
1. 000 3000. 000
1. 000 14180. 000
16754. 000 0. 300

DI VI SI ON OF HI GHWAYS

2788.
113975.
261.
3000.
40988.
1581.
58031.
14080.
275.
9075.
900.
28764.
63000.
5865.
1531.
1623.
12596.
1575.
400.
102.
12803.
1100.

5850.

2550.
936.
60.
5062.
83.
200.
1320.
880.
200.
6000.
3000.
14180.
5026.

Bl DDER NO 2

UNI T
Bl D PRI CE
RUBBERI ZED MEMBRANE WATERPROOF M2
CONCRETE CURB AND GUTTER, 450 M

258.
88.
93.

114.

800.

255.

200.

200.
10.

106700.
40.
306.

4
3.
175.
200.

0
3.
550.

650.

35.
40.
45,
144.
170.
35.
15.
10.
35.
5000.
1000.
133109.
. 300

000
500
360
000
050
000
000
600
100
000

000

000
000
000
400
000
000
000
000
000
000
000
000

1640.
106737.
270.
2064.
45169.
1585.
58127.
12800.
255.
6600.
600.
28764.
106700.
4657.
1531.
1640.
12596.
1575.
400.
102.
12803.
1100.

5850.

1785.
720.
45.
5221.
102.
140.
1320.
880.
140.
5000.
1000.
133109.
5026.

00
00
00
00
50

00
50

00
00

00

00

00

00
50

00
00

00
00

00
20

PAGE:

35

LETTI NG DATE: 11/09/99

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
25. 000 50. 00
39. 390 1969. 50
22.710 106737. 00
27. 000 270. 00
258. 000 2064. 00
79. 900 40988. 70
93. 020 1581. 34
114.010 58031. 09
880. 000 14080. 00
275. 000 275.00
400. 000 13200. 00
500. 000 1500. 00
10. 200 28764. 00
128500. 000 128500. 00
39. 990 4598. 85
306. 360 1531. 80
5. 000 2050. 00
3. 050 12596. 50
175. 000 1575. 00
200. 000 400. 00
0. 600 102. 00
3. 100 12803. 00
550. 000 1100. 00
650. 000 5850. 00
50. 000 2550. 00
52. 000 936. 00
60. 000 60. 00
140. 000 5062. 40
139. 000 83. 40
35. 000 140. 00
15. 000 1320. 00
10. 000 880. 00
35. 000 140. 00
12000. 000 12000. 00
3000. 000 3000. 00
10319. 000 10319. 00
0. 300 5026. 20



Date 11/09/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991109007

| TEM
NUMBER

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE SAS
GEOTEXTI LE FABRI C, TYPE DF
PAVEMENT MARKI NG, 100 MM EPOX
PVMI' MRKNG, CHANNELI ZI NG, 200
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LINE, 600 MM
PVMI' MRKNG, CROSSWALK, 150 MM
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 200 MV
PVMI' MRKNG, DI AGONAL, 300 MV
PAVEMENT MARKI NG, CURB RAMP, E
REMOVI NG PAVEMENT MARKI NGS, AR
REMOVI NG PAVEMENT MARKI NGS, WO
TEMPORARY PAVEMENT MARKI NG, 10
TEMP PVMI' VMRKG, 100 MM REMOVA
TEMP PVMI' MRKNG, ARROWS, REMOV
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 450 X 600 M
PULL BOXES, STEEL, GROUNDED, 6
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE BASES, TYPE 5
CONCRETE CONTROL CABI NET BASES
CONCRETE CONTROL CABI NET BASES
PEDESTAL BASES

TRNSFRVMR BASE STD, 288 MM BOLT
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT

CONTRACT AND ESTI MATE ENG NEER

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
M

M

M

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
16674. 000 0. 500
33348. 000 0. 100
10909. 000 0. 150
18169. 000 0. 400
3165. 000 1.290
4000. 000 2. 200
2711. 000 2.370
170. 000 4.600
706. 000 1. 000
55. 000 26. 000
1310. 000 16. 330
6. 000 124. 000
8. 000 125. 000
8. 000 175. 000
8. 000 130. 000
89. 000 12. 200
28. 000 13. 000
410. 000 11. 600
24.000 60. 000
9. 000 90. 000
712. 000 1. 000
2568. 000 3. 280
6. 000 150. 000
2749. 000 17. 390
121. 000 26. 280
457. 000 6. 920
52. 000 62. 100
9. 000 340. 000
9. 000 388. 000
4.000 385. 000
4.000 505. 000
47.000 430. 000
1. 000 211. 000
1. 000 270. 000
4.000 75. 000
4.000 175. 000
130. 000 1.120
10. 000 1.620
260. 000 2. 230

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T
Bl D PRI CE

. 000
. 000
. 200
. 000
. 600
. 000
. 000
. 140
. 000
. 000
. 800
. 400
. 600
. 000
. 000

530.

575.

840.

515.
1265.
1300.

107.

190.
. 000
. 500
. 600

000
000
000
000
000
000
000
000

PAGE:

Bl DDER NO 3

UNI T
Bl D PRI CE

. 000
. 000
. 200
. 000
. 600
. 000
. 000
. 140
. 000
. 000
. 390
. 280
. 920
. 100
. 000
388.
385.
505.
430.
211.
270.

75.
175.
. 120
. 620
. 230

000
000
000
000
000
000
000
000

LETTI NG DATE: 11/09/99



Date 11/09/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991109007

| TEM
NUMBER

65645

65703
65722
65723
65802
65803
65804
65846
65849
65850

66501

90001

90001

90001

90001

90001

TYP UF CABLE 2 CNDUCTR, NO. 12
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL W RE, LIGHTING NGO
ELECTRI CAL W RE, LIGHTING NGO
ELECTRI CAL W RE, LIGHTING NGO
ELECTRI CAL W RE, LIGHTING NGO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
TRAFFI C SI GNALS, 14TH STREET A
PENNSYLVANI A AVENUE

ELEC SERV MAIN LUGS ONLY METER
STA. 10+714.5, 13.75 MRT
POLES, TYPE 3

TRAFFI C SI GNAL STANDARDS, STEE
TRAFFI C SI GNAL STANDARDS, STEE
TROVBONE ARMS, 4.6 M

TROVBONE ARMS, 6.1 M

TROVBONE ARMS, 7.6 M
PEDESTRI AN SI GNAL FACES, 300 M
PEDESTRI AN PUSH BUTTONS
TRAFFI C SI GNAL MOUNTI NG HARDWA
14TH ST. & PENNSYLVANI A AVE.
SAW NG EXI STI NG PAVEVENT

M SC

90001A CONCRETE CURB & GUTTER
TYPE D | NTEGRAL

M SC

90001C CONSTRUCTI ON STAKI NG,
SPECI AL

M SC

90001D PRELI M NARY CONSTRUCTI
STAKI NG

M SC

90001E CONCRETE CURB & GUTTER
TYPE A

M SC

90001F CONSTRUCTI ON STAKI NG,
PAVEMENT, SPECI AL

CONTRACT AND ESTI MATE ENG NEER

LKL

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
LS

M

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

145. 000 0. 950
460. 000 0. 400
1145. 000 0. 260
1145. 000 0.620
3825. 000 1.020
2800. 000 1. 250
870. 000 0. 690
1050. 000 0.700
1. 000 3825. 000

1. 000 625. 000

4. 000 875. 000

3. 000 150. 000

1. 000 156. 000

1. 000 437. 000

2. 000 562. 000

1. 000 575. 000

8. 000 137. 000

8. 000 29. 000

1. 000 600. 000
835. 000 6. 000
114. 000 42. 650
1415. 000 8. 250
1415. 000 2.900
2513. 000 25. 430
1415. 000 5. 000

625.

3500.
450.
156.
437.

1124.
575.

1096.
232.
600.

5010.

4862.

11673.

4103.

63905.

7075.

00

00
00

00
00

00
00
00

00

10

75

50

59

00

Bl DDER NO 2

UNI T
Bl D PRI CE

&)
w

1276.
177.
185.
420.
540.
685.
238.

56.

1430.

25.

gEPdMNONOORE

. 000

000
000
000
000
000
000
000
000
000

. 780
. 000

. 000

. 900

000

. 000

535.

5104.
531.
185.
420.

1080.
685.

1904.
448.

1430.

2321.

2736.

1415.

4103.

62825.

7075.

00

00
00

00
00

00
00
00

30

00

00

50

00

00

PAGE:

Bl DDER NO 3

UNI T
Bl D PRI CE

3825.

625.

875.
150.
156.
437.
562.
575.
137.

29.
600.

27.

VooRPOOOO

000

000
000
000
000
000
000
000
000
000

. 610
. 360

. 000

. 000

620

. 000

LETTI NG DATE: 11/09/99

625.

3500.
450.
156.
437.

1124.
575.

1096.
232.
600.

3014.

4487.

7075.

11320.

694009.

11320.

00

00
00

00
00

00
00
00

35

04

00

00

06

00



Date 11/09/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NE

PROPOSAL: 19991109007

ER

UNI T

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T
Bl D PRI CE

PAGE:

Bl DDER NO 3

UNI T

Bl D PRI CE

LETTI NG DATE: 11/09/99

| TEM
NUMBER | TEM DESCRI PTI ON
90002 M SC
90002A TEMPORARY SHORI NG
90004 M SC

90004A REMOVE & REPLACE OVERH
STATI ON 10+045
90004 M SC
90004B REMOVE AND REPLACE BUS
90004 M SC
90004C REMOVI NG SI GNAL EQUI PME
STREET AND PENNSYLVAN A

90005 M SC

90005A I NLET, TYPE 3, SPECI AL
90005 M SC

90005B MANHOLE COVER, TYPE J
90005 M SC

90005C | NLET COVER, SPECI AL
90005 M SC

90005D | NLET COVER, TYPE H,
90005 M SC

90005E I NLET, TYPE 1, SPECI AL
90005 M SC

90005F LI GHTI NG CONTROL CABI NE
90005 M SC

90005G LUM NAI RES, DECORATI VE,
WATTS, H GH PRESSURE SODI UM
90005 M SC
90005H POLES, DECORATI VE, 9.37
90005 M SC
90005 CONSTRUCTI ON STAKI NG,
SEVER SYSTEM SPECI AL
90005 M SC
90005K I NLET PROTECTI ON
90005 M SC
90005L CONCRETE MASONRY ANCHOR
NO. 19M BARS
90005 M SC
90005M CONCRETE MASONRY ANCHOR
NO. 16M BARS
90005 M SC
90005N CONCRETE MASONRY ANCHOR

LS

LS

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
20. 000 100. 000
1. 000 7000. 000
1. 000 1500. 000
1. 000 3500. 000
36. 000 555. 000
16. 000 200. 000
2. 000 275. 000
34. 000 265. 000
1. 000 555. 000
1. 000 775. 000
51. 000 1237. 250
47.000 1208. 000
53. 000 82. 000
37. 000 50. 000
12. 000 15. 000
10. 000 15. 000
16. 000 15. 000

1500.

3500.

19980.

3200.

550.

9010.

555.

775.

63099.

56776.

4346.

1850.

180.

150.

240.

00

00

00

00

00

00

00

00

75

00

00

00

00

00

00

100. 000

2250. 000

1200. 000

3500. 000

600. 000

200. 000

255. 000

270. 000

630. 000

4200. 000

1174. 000

1202. 000

82. 000

45. 000

15. 000

15. 000

15. 000

1200.

3500.

21600.

3200.

510.

9180.

630.

4200.

59874.

56494.

4346.

1665.

180.

150.

240.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

100.

7000.

10000.

5000.

555.

200.

275.

265.

555.

8000.

1237.

1208.

200.

100.

15.

15.

15.

000

000

000

000

000

000

000

000

000

000

250

000

000

000

000

000

000

10000.

5000.

19980.

3200.

550.

9010.

555.

8000.

63099.

56776.

10600.

3700.

180.

150.

240.

00

00

00

00

00

00

00

00

75

00

00

00

00

00

00



Date 11/09/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 39
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 11/09/99

PROPOSAL: 19991109007

ML9 BARS
90005 M SC EACH 7.000 318. 000 2226. 00 445. 000 3115. 00 318. 000 2226.
90005P TRAFFI C SI GNAL FACES, L
FACE, 3-300MM VERTI CAL
90005 M SC EACH 1. 000 444,000 444.00 635. 000 635. 00 444,000 444,
90005Q TRAFFI C SI GNAL FACES, L
FACE, 5-300MM VERTI CAL
90005 M SC EACH 3. 000 319. 000 957. 00 445. 000 1335. 00 319. 000 957.
90005R TRAFFI C SI GNAL FACES, L
FACES, 3-300MM HORI ZONTAL
90005 M SC EACH 1. 000 444,000 444.00 635. 000 635. 00 444,000 444,
90005S TRAFFI C SI GNAL FACES, L
FACE, 5-300MM HORI ZONTAL
90005 M SC EACH 33. 000 75. 000 2475. 00 110. 000 3630. 00 200. 000 6600.
90005T ADJUSTI NG WATER VALVE
90005 M SC EACH 10. 000 100. 000 1000. 00 75. 000 750. 00 50. 000 500.
90005U COVERI NG SI GNAL HEADS
90365 QWP, BASE COURSES MG 15500. 000 0. 200 3100. 00 0.290 4495. 00 0. 200 3100.
90421 QWP, AGGREGATE FOR CONCRETE PA M2 21130. 000 0. 150 3169. 50 0.220 4648. 60 0. 200 4226.
90480 PI PE RAILING M 8. 210 328. 870 2700. 02 286. 860 2355.12 328. 870 2700.
90545 CONCRETE COLLAR EACH 4. 000 300. 000 1200. 00 250. 000 1000. 00 300. 000 1200.
90712 TRAFFI C CONTROL, COVERI NG SI GN EACH 7.000 90. 000 630. 00 50. 000 350. 00 50. 000 350.
90859 TRAFF SGNL CNTRLLER, FULLY ACT EACH 1. 000 8741. 000 8741. 00 8000. 000 8000. 00 8741. 000 8741.
PROPCSAL TOTAL. ...... 1950077. 33 1998197. 92 2016700.

00

00

00

00

00

00

00
00

00
00
00

38



Date 11/09/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991109008

STATE PRQJECT(S): 6243-04-72

TYPE OF WORK:

Bl DDER NO 1: NORTHEAST ASPHALT, | NC.

Bl DDER NO 2:

Bl DDER NO 3: LUNDA CONSTRUCTI ON COVPANY

| TEM
NUMBER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

LOCATI ON 58/ SHAWANO COUNTY
STH 29, STH 47 CECIL ST-VILLAGE OF BONDUEL, P

STH 47, VIL OF BONDUEL
SHAWANO COUNTY

PAGE:

40

LETTI NG DATE: 11/09/99

20351

20402
20405
20406
20409
20414
20419
20421
20501
20620

20801
21001
21301
30404
40204
40301
40501
40713
41105
41605
50401
50505
51210
51320

| TEM DESCRI PTI ON UNI T
REMOVI NG OLD CULVERT, STATION LS
1000+50 RT
REMOVI NG OLD CULVERT, STATION LS
1000+06 LT
REMOVI NG OLD BRI DGE, STATION LS
1001+00
REMOVI NG ASPHALTI C SURFACE S.Y
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG CONCRETE SI DEWALK S.Y
REMOVI NG SURFACE DRAI NS EACH
REMOVI NG MANHOLES EACH

REMOVI NG ASPHALTI C SURFACE, BU S.Y
REMOVI NG ASPHALTI C SURFACE, M TON

COVMON EXCAVATI ON C.Y.
EXCAVATI ON FOR STRUCTURES, CUL LS
C-58-49

BORROW EXCAVATI ON cY
STRUCTURE BACKFI LL cY
FI NI SHI NG ROADWAY LS

CRUSHED AGCREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C SURF, DRI VEWAYS & FI TON
CONCRETE DRI VEWAY, 6-1 NCH S.Y.
CONCRETE MASONRY, CULVERTS cCY
H GH STRENGTH BAR STEEL REI NF. LB.

TEMPORARY STEEL SHEET PILING S.F.
Pl PE RAI LI NG STRUCTURE LS

C-58-49

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
1. 000 300. 000
1. 000 300. 000
1. 000 5000. 000
668. 000 3. 400
802. 000 4.000
8. 000 10. 000
2. 000 100. 000
1. 000 300. 000
37. 000 12. 000
725. 000 9. 350
1301. 000 5. 420
1. 000 5000. 000
1315. 000 5. 910
320. 000 10. 000
1. 000 1000. 000
2336. 000 7.800
565. 000 1. 000
2240. 000 0. 450
139. 000 145. 000
2240. 000 18. 350
98. 000 69. 000
237. 000 26. 500
132. 000 230. 000
21540. 000 0. 500
756. 000 7.000
1. 000 2500. 000

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE AMOUNT

300. 00 100. 000 100. 00
300. 00 450. 000 450. 00
5000. 00 5000. 000 5000. 00
2271. 20 3.500 2338. 00
3208. 00 2.500 2005. 00
80. 00 10. 000 80. 00
200. 00 500. 000 1000. 00
300. 00 500. 000 500. 00
444.00 12. 000 444.00
6778.75 9. 350 6778.75
7051. 42 7.000 9107. 00
5000. 00 9000. 000 9000. 00
7771. 65 7.420 9757. 30
3200. 00 12. 000 3840. 00
1000. 00 1500. 000 1500. 00
18220. 80 8. 000 18688. 00
565. 00 1. 000 565. 00
1008. 00 0. 450 1008. 00
20155. 00 145. 000 20155. 00
41104. 00 18. 350 41104. 00
6762. 00 69. 000 6762. 00
6280. 50 27.500 6517. 50
30360. 00 230. 000 30360. 00
10770. 00 0. 550 11847. 00
5292. 00 3. 000 2268. 00
2500. 00 12000. 000 12000. 00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
100. 000 100. 00
450. 000 450. 00
4000. 000 4000. 00
3.500 2338. 00
2.500 2005. 00
10. 000 80. 00
500. 000 1000. 00
500. 000 500. 00
12. 000 444.00
9. 000 6525. 00
7.000 9107. 00
4500. 000 4500. 00
7.420 9757. 30
15. 000 4800. 00
1500. 000 1500. 00
8. 000 18688. 00
1. 000 565. 00
0. 450 1008. 00
145. 000 20155. 00
18. 350 41104. 00
69. 000 6762. 00
24. 750 5865. 75
320. 000 42240. 00
0. 600 12924. 00
12. 000 9072. 00
9800. 000 9800. 00



Date 11/09/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991109008

| TEM
NUMBER

| TEM DESCRI PTI ON

RUBBERI ZED MEMBRANE WATERPROOF

CONTRACT AND ESTI MATE ENG NEER

UNI T

S. Y.

TEMPORARY CULVERT PI PE, 54-1NC L.F.

RCCP, APRON ENDWALLS, 12-1NCH
RCCP, APRON ENDWALLS, 24-1NCH
CONCRETE CURB AND GUTTER, 30-1
TYPE D

CONCRETE CURB AND GUTTER, 36-1
CONCRETE SI DEWALK, 5-1NCH
CONCRETE SAFETY | SLANDS

TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
MEDI UM RANDOM RI PRAP

REI NF CONC PI PE, CLASS II1l, SS
REI NF CONC PI PE, CLASS II1l, SS
REI NF CONC PI PE, CLASS II1l, SS
MANHOLES, TYPE 1

I NLETS, TYPE 3

I NLETS, TYPE 8

MANHOLE COVERS, TYPE J

I NLET COVERS, TYPE H

I NLET COVERS, TYPE MS
ADJUSTI NG MANHOLE COVERS
ADJUSTI NG | NLET COVERS
MOBI LI ZATI ON

LANDMARK REFERENCE MONUMENTS
WATER

MULCHI NG

SI LT FENCE MAI NTENANCE

SILT FENCE, SILTY SO L, DELIVE
SILT FENCE, SILTY SO L, | NSTAL
FERTI LI ZER, TYPE B

SEEDI NG, M XTURE NO. 40

SEEDI NG, BORROW PI' T M XTURE
SODDI NG

TEMPORARY DELI NEATCORS

MOVI NG SI GNS, TYPE |

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUMS

EACH
EACH
L. F.
E.
E.
E.
E.
E.
Y.

L.
S.
S.

L.

L.

C.

L.

L.

L.

E.
E.

E.

EACH
EACH
EACH
EACH
EACH
EACH

EACH
EACH
LS
EACH
MGAL
S.Y
L. F.
L. F.
L. F
cowr
LB
LB
S.Y
EACH
EACH
LS
LS

DAYS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
259. 000 25. 000
148. 000 55. 000
1. 000 350. 000
5. 000 450. 000
2191. 000 7. 950
146. 000 14. 750
3894. 000 2.100
691. 000 4.500
160. 000 13. 000
160. 000 4.000
50. 000 46. 000
62. 000 36. 840
174. 000 42.110
214. 000 49. 060
2. 000 1091. 950
8. 000 604. 570
3. 000 975. 000
2. 000 230. 000
8. 000 300. 000
3. 000 236. 000
14. 000 250. 000
5. 000 200. 000
1. 000 14750. 000
1. 000 850. 000
16. 000 14. 000
2510. 000 0. 260
190. 000 0.010
190. 000 2. 000
190. 000 2. 000
2.500 40. 000
50. 000 8. 880
11. 000 6. 950
390. 000 5. 000
11. 000 25. 000
5. 000 80. 000
1. 000 3500. 000
1. 000 1000. 000
900. 000 1. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T
Bl D PRI CE

. 000
. 000
1200.
900.
950.
200.
275.
200.
200.
200.
13750.
250.

. 000
. 400
. 100
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
1000.
4200.
. 350

000
000
000
000
000
000
000
000
000
000

000
000

PAGE:

Bl DDER NO 3

UNI T
Bl D PRI CE

1200.
900.
950.
200.
275.
200.
200.
200.
20000.

300.
. 000
. 400
. 100
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
1500.
1000.
. 000

000
000
000
000
000
000

000
000

LETTI NG DATE: 11/09/99



Date 11/09/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991109008

| TEM
NUMBER

64718

64734
64758
64766
64782
64790
64901
66501
90033

90545
90643
90651
90652
90905

Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE

TRAFFI C CONTROL, BARRI CADES, T DAYS 180. 000 2.000
TRAFFI C CONTROL, WARNI NG LI GHT DAYS 120. 000 0. 200
TRAFFI C CONTROL, WARNI NG LI GHT DAYS 900. 000 0. 400
TRAFFI C CONTROL, SI GNS DAYS 1520. 000 0. 750
GEOTEXTI LE FABRI C, TYPE R S. Y. 130. 000 3. 500
PAVEMENT MARKI NG, 4-1NCH, EPOX L. F. 4632. 000 0. 800
PVMI' MRKNG, CHANNELI ZI NG, 8-1N L. F. 289. 000 1. 600
EPOXY

PVMI MRKNG, SAME DAY, 4-INCH, L.F. 540. 000 1.700
REMOVI NG PAVEMENT MARKI NGS L. F. 826. 000 1. 000
PVMI' MRKNG, STOP LINE, 18-1NCH L. F 22.000 8. 000
EPOXY

PVMI' MRKNG, CROSSWALK, 6-1NCH, L.F. 94. 000 3. 800
EPOXY

PAVEMENT MARKI NG, ARROWS, TYPE EACH 9. 000 105. 000
PAVEMENT MARKI NG, WORDS, EPOXY EACH 3. 000 123. 000
PVMI' MRKNG, DI AGONAL, 8-INCH, L.F 350. 000 4.330
PAVEMENT MARKI NG, CURB RAMP, E L. F. 180. 000 3. 500
PAVEMENT MARKI NG, | SLAND NOSE, EACH 4.000 90. 000
TEMPORARY PAVEMENT MARKI NG, 4- L.F 3620. 000 0. 700
SAW NG EXI STI NG PAVEMENT L. F 4002. 000 1.500
M SC S.Y 3130. 000 2.850
90033A PULVERI ZED TOPSO L

CONCRETE COLLAR EACH 1. 000 450. 000
SAND BAGS EACH 576. 000 5. 000
POLYETHYLENE SHEETI NG, DELI VER S.. 48. 000 1. 000
POLYETHYLENE SHEETI NG, | NSTALL S.Y. 48. 000 1. 000
POLYSTYRENE | NSULATI ON BOARD, S.F 352. 000 1. 000

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

357.

945.
369.
1515.
630.
360.
2534.
6003.
8920.

450.
2880.
48.
48.
352.

336862.

20

00
00
50
00

00
00
50
00
00
00
00

84

Bl DDER NO 2

UNI T
Bl D PRI CE

. 800

. 000
. 000
. 330
. 500
. 000
. 300
. 000
. 300

. 000
. 000
. 000
. 000
. 000

357.

945.
369.
1515.
630.
360.
1086.
8004.
7199.

200.
3456.
48.
48.
704.

348449.

20

00
00
50
00

00
00
00
00
00
00
00

89

PAGE:

42

LETTI NG DATE: 11/09/99

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
2. 000 360. 00
0. 200 24.00
0. 400 360. 00
0. 750 1140. 00
2. 000 260. 00
0. 800 3705. 60
1.600 462. 40
1.700 918. 00
1. 000 826. 00
8. 000 176. 00
3. 800 357. 20
105. 000 945. 00
123. 000 369. 00
4.330 1515. 50
3.500 630. 00
90. 000 360. 00
0.700 2534. 00
1. 250 5002. 50
2. 300 7199. 00
200. 000 200. 00
6. 000 3456. 00
1. 000 48. 00
1. 000 48. 00
2. 000 704. 00
361744. 97



Date 11/09/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991109009

STATE PRQJECT(S): 2697-01-74

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

BI DDER NO 1: MJSSON BROS., | NC.
BI DDER NO 2: JAMES PETERSON SONS, | NC
Bl DDER NO 3: JAMES CAPE & SONS CO

| TEM
NUMBER

20302

20401
20405
20408
20409
20411
20412
20414
20416
20503
20505
20901
21301
30404
30425
40204
40301
40501
40713
41605
50409
52003
52061

| TEM DESCRI PTI ON UNI T
CLEARI NG 40M
CLEARI NG 25MM
GRUBBI NG 40M
GRUBBI NG 25MM
REMOVI NG OLD CULVERT, STATION LS
2+220
REMOVI NG OLD CULVERT, STATION LS
3+270
REMOVI NG PAVEMENT \Y/%
REMOVI NG CURB AND GUTTER M
REMOVI NG MASONRY M3
REMOVI NG SURFACE DRAI NS EACH
REMOVI NG GUARDRAI L M
REMOVI NG FENCE M
REMOVI NG MANHOLES EACH
REMOVI NG | NLETS EACH
UNCLASSI FI ED EXCAVATI ON M3
MARSH EXCAVATI ON M3
GRANULAR BACKFI LL M3
FI NI SH NG ROADVWAY LS
CRUSHED AGGREGATE BASE COURSE MG
BREAKER RUN STONE M3
ASPHALTI C MATERI AL FOR TACK CO L
QWP, ASPHALTI C M XTURE MG

ASPHALTI C MATERI AL FOR PLANT M MG
ASPHALTI C CONCRETE PAVEMENT, T MG

CONCRETE DRI VEWAY, 150 MM e
CONCRETE MASONRY, ENDWALLS MB
CULVERT PIPE, CLASS Ill, 450 MM

APRON ENDWALLS FOR CULVERT PI P EACH

ESTI MATED
QUANTI TY

14810.
520.

. 200
. 000
60.
85.
. 000
. 000
40000.
2053.
7910.
. 000
35200.
7500.
9050.
14500.
875.
14500.
1830.
19.
15.

4.

. 000

000
000

000
000

000
000
000

000
000
000
000
000
000
000
000
000
000

Bl DDER NO 1

UNI T

BI D PRI CE

. 000

. 800
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 270
. 550
. 900
. 000
. 600
. 750
. 250
. 660
. 000
. 750
. 400
450.
. 000

. 000

000

LOCATI ON 45/ OZAUKEE
PORT WASHI NGTON ROAD

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE
1000. 00 500. 000
3600. 00 4.000
1000. 00 500. 000
3600. 00 4.000
3000. 00 2700. 000
1200. 00 750. 000
26658. 00 2.500
3640. 00 5. 000
160. 00 100. 000
500. 00 200. 000
420. 00 6. 000
510. 00 2. 400
500. 00 400. 000
750. 00 200. 000
290800. 00 8. 500
13447. 15 8. 500
102039. 00 10. 500
1200. 00 5000. 000
302720. 00 8. 600
125625. 00 13. 500
2262. 50 0. 250
9570. 00 0. 660
155750. 00 178. 000
344375. 00 23. 750
48312. 00 26. 400
8550. 00 700. 000
1140. 00 65. 000
352. 00 98. 000

CTH W
OZAUKEE COUNTY

COUNTY

750.

37025.
2600.
320.
400.
360.
204.
400.
600.
340000.
17450.
83055.
5000.
302720.
101250.
2262.
9570.
155750.
344375.
48312.
13300.

975

392.

00
00
00

00
00

00
00

00
00

00
50

00
00

00
00
00

PAGE

43

LETTI NG DATE: 11/09/99

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
500. 000 1000. 00
4.000 3600. 00
500. 000 1000. 00
4.000 3600. 00
5000. 000 5000. 00
4000. 000 4000. 00
4.000 59240. 00
7.500 3900. 00
150. 000 480. 00
100. 000 200. 00
5. 000 300. 00
5. 000 425. 00
300. 000 300. 00
200. 000 600. 00
8. 260 330400. 00
6. 240 12810. 72
14. 000 110740. 00
15000. 000 15000. 00
10. 200 359040. 00
19. 600 147000. 00
0. 300 2715. 00
0.700 10150. 00
180. 000 157500. 00
24. 000 348000. 00
31. 200 57096. 00
500. 000 9500. 00
131. 000 1965. 00
200. 000 800. 00



Date 11/09/99
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPOSAL: 19991109009

| TEM
NUMBER | TEM DESCRI PTI ON UNI T
52203 RCCP, CL IIl, 450 MM M
52209 RCCP, CL IIl, 900 MM M
52213 RCCP, CL IIl, 1500 MM M
52261 RCCP, APRON ENDWALLS, 375 MM  EACH
52262 RCCP, APRON ENDWALLS, 450 MM  EACH
52265 RCCP, APRON ENDWALLS, 675 MM  EACH
52266 RCCP, APRON ENDWALLS, 750 MM  EACH
60133 CONCRETE CURB AND GUTTER, 750 M
60205 CONCRETE SI DEWALK, 125 MM e
60305 TEMP PRECAST CONC BARR, CONTR M
60308 TEMP PRECAST CONC BARR, CONTR M
60602 HEAVY RI PRAP MB
60825 REINF CONC PIPE, CLASS Ill, SS M
60826 REINF CONC PIPE, CLASS Ill, SS M
60827 REINF CONC PIPE, CLASS Ill, SS M
60828 REINF CONC PIPE, CLASS Ill, SS M
60829 REINF CONC PIPE, CLASS Ill, SS M
60830 REINF CONC PIPE, CLASS Ill, SS M
60831 REINF CONC PIPE, CLASS Ill, SS M
61002 REINF CONC HE, CL HE-111, SS, M
61102 CATCH BASINS, TYPE 2 EACH
61112 MANHOLES, TYPE 3 EACH
61125 | NLETS, TYPE 10 EACH
61128 RECONSTRUCTI NG MANHOLES EACH
61151 MANHOLE COVERS, TYPE J EACH
61163 | NLET COVERS, TYPE C EACH
61167 | NLET COVERS, TYPE H EACH
61170 | NLET COVERS, TYPE Ms EACH
61182 ADJUSTI NG MANHOLE COVERS EACH
61210 PI PE UNDERDRAI N, UNPERFORATED, M
61211 Pl PE UNDERDRAI N, UNPERFORATED, M
61212 Pl PE UNDERDRAI N, UNPERFORATED, M
61407 STEEL THRI E BEAM STRUCTURE APP M
61408 STEEL PLATE BEAM GUARD, CLASS M
61413 ANCHORS FOR STL PLATE BEAM GUA EACH
61910 MOBI LI ZATI ON LS
62001 CONCRETE CORRUGATED MEDI AN e
62003 CONCRETE MEDI AN SLOPED NOSE e
62203 ASPHALTI C FLUMES e

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

10. 000 86. 500
2. 000 151. 000
416. 000 340. 250
1. 000 523. 000
2. 000 550. 800
1. 000 680. 000
1. 000 717.000
3255. 000 22.300
4350. 000 23.700
35. 000 35. 000
70. 000 9. 000
16. 000 100. 000
733. 000 121. 250
151. 000 127. 600
168. 000 128. 000
11. 700 158. 000
675. 600 144. 800
376. 000 151. 250
311. 900 168. 950
44.000 178. 650
92. 000 641. 200
22.000 1844. 750
1. 000 2975. 000
7.000 975. 000
7.000 275. 000
13. 000 275. 000
94. 000 265. 000
3. 000 270. 000
11. 000 275. 000
50. 000 33. 000
50. 000 39. 000
160. 000 46. 000
10. 100 110. 000
67. 600 40. 000
1. 000 550. 000
1. 000 15000. 000
380. 000 48. 400
160. 000 53. 800
27.000 44.000

DI VI SI ON OF HI GHWAYS

302.
141544.
523.
1101.
680.
717.
72586.
103095.

1225. 00

630.
1600.
88876.
19267.
21504.
1848.
97826.
56870.
52695.
7860.
58990.
40584.
2975.
6825.
1925.
3575.
24910.
810.
3025.
1650.
1950.
7360.
1111.
2704.
550.
15000.
18392.
8608.
1188.

00
00
25
60
00
60
88
00
51
60
40
50
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl DDER NO 2

UN

T

Bl D PRI CE

160.
800.
2100.
1000.
750.
225.
230.
300.
235.
500.

18

80.

90
100

35.

750
60500

48.

53
44

. 000
. 000
. 000
000
000
000
000
000
000
000
000
000
000
. 000
000
. 000
. 000
000
. 000
. 000
400
. 800
. 000

460.
184080.
275.
610.
402.
416.
72586.
103095.

1750. 00

700.
1600.
80630.
17440.
22680.
2106.
82423.
48128.
48032.
7040.
73600.
46200.
1000.
5250.
1575.
2990.
28200.
705.
5500.
900.
4000.
14400.
1010.
2366.
750.
60500.
18392.
8608.
1188.

00
00
00
50
00
00
20
00
60
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

PAGE:

44

LETTI NG DATE: 11/09/99

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
115. 000 1150. 00
380. 000 760. 00
616. 000 256256. 00
475. 000 475. 00
500. 000 1000. 00
750. 000 750. 00
750. 000 750. 00
30. 350 98789. 25
22.710 98788. 50
50. 000 1750. 00
66. 000 4620. 00
100. 000 1600. 00
105. 000 76965. 00
112. 000 16912. 00
121. 000 20328. 00
148. 000 1731. 60
154. 000 104042. 40
190. 000 71440. 00
213. 000 66434. 70
206. 000 9064. 00
800. 000 73600. 00
2200. 000 48400. 00
1500. 000 1500. 00
800. 000 5600. 00
250. 000 1750. 00
250. 000 3250. 00
325. 000 30550. 00
250. 000 750. 00
450. 000 4950. 00
20. 000 1000. 00
25. 000 1250. 00
16. 500 2640. 00
110. 000 1111. 00
40. 000 2704. 00
550. 000 550. 00
50000. 000 50000. 00
45. 000 17100. 00
45. 000 7200. 00
50. 000 1350. 00



Date 11/09/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991109009

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T
WATER KL
SALVAGED TOPSO L e
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SILT FENCE, DELI VERED M
SILT FENCE, | NSTALLED M
SILT FENCE MAI NTENANCE M

MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH

FERTI LI ZER, TYPE
SODDI NG

A KG

WOOD POSTS, 100 X 150 MM X 4.3 EACH

SIGNS, TYPE |, REFLECTIVE e
REMOVI NG SI GNS, TYPE |1 EACH
REMOVI NG SMALL SI GN SUPPORTS EACH
FI ELD LABORATORY LS
FI ELD OFFICE, TYPE C LS
TRAFFI C CONTROL LS
TRAFFI C CONTROL, DRUMS DAYS

TRAFFI C CONTROL,
TRAFFI C CONTROL,
TRAFFI C CONTROL,
TRAFFI C CONTROL,

BARRI CADES, T DAYS
WARNI NG LI GAT DAYS
WARNI NG LI GAT DAYS
SI GNS DAYS

TRAFF CNTRL, FLEXBLE TUBULAR M EACH
TRAFF CNTRL, FLEXBLE TUBULAR M EACH
GEOTEXTI LE FABRI C, TYPE DF e
GEOTEXTI LE FABRI C, TYPE HR

PAVEMENT MARKI NG

100 MM EPOX

REMOVI NG PAVEMENT MARKI NGS

PVMI' MRKNG, STOP

LI NE, 450 WM

e
M
PVMI' MRKNG, CHANNELI ZI NG 200 M
M
M
M

PVMI' MRKNG, CROSSWALK, 150 MM

PAVEMENT MARKI NG
PAVEMENT MARKI NG
PAVEMENT MARKI NG
PAVEMENT MARKI NG
PAVEMENT MARKI NG

ARROWS, TYPE EACH
WORDS, EPOXY EACH
CURB, EPOXY M
CURB RAMP, E M
I SLAND NOSE, EACH

TEMPORARY PAVEMENT MARKI NG, 10 M
TEMP PVMI' MRKG, 100 WM REMOVA M

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
1000. 000 6. 000
38400. 000 0. 800
100. 000 6. 000
100. 000 6. 000
235. 000 3. 250
235. 000 3. 250
235. 000 0. 500
2. 000 150. 000
4. 000 200. 000
1345. 000 0. 650
38400. 000 2.750
101. 000 55. 000
55. 560 121. 000
51. 000 20. 000
44.000 20. 000
1. 000 500. 000
1. 000 6500. 000
1. 000 18000. 000
56170. 000 0. 200
3840. 000 0. 400
7680. 000 0. 100
22640. 000 0. 150
19700. 000 0. 200
39. 000 20. 000
39. 000 5. 000
340. 000 3. 000
30. 000 4.000
2386. 000 1. 480
511. 000 3. 000
670. 000 1. 250
65. 000 19. 000
273. 000 12. 100
2.000 110. 000
2.000 140. 000
398. 000 9.700
117. 000 12. 200
23. 000 70. 000
12250. 000 0.320
5600. 000 2. 950

117.
300.
800.
874.
105600.
5555.
6722.
1020.
880.
500.
6500.
18000.
11234.
1536.
768.
3396.
3940.
780.
195.
1020.
120.
3531.
1533.
837.
1235.
3303.
220.
280.
3860.
1427.
1610.
3920.
16520.

00
00

00
00

00
00

00
00

00
50

30
00

60
40

00
00

Bl DDER NO 2

UNI T
Bl D PRI CE

N
PWRPRMAWUIOOOOOO

o
N ©

. 000
. 000
. 000
. 000
. 000
. 200
. 400
. 100
. 150
. 200
. 000
. 000
. 000
. 000
. 480
. 000
. 250
. 000
. 100
110.
140.
. 700
12.
70.
. 320
. 950

000
000

200
000

PAGE:
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LETTI NG DATE: 11/09/99

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
10. 000 10000. 00
1. 400 53760. 00
6. 000 600. 00
6. 000 600. 00
3. 250 763.75
3. 250 763.75
0. 500 117.50
150. 000 300. 00
200. 000 800. 00
0. 650 874. 25
2.750 105600. 00
55. 000 5555. 00
121. 000 6722.76
20. 000 1020. 00
20. 000 880. 00
2000. 000 2000. 00
4000. 000 4000. 00
18000. 000 18000. 00
0. 200 11234. 00
0. 400 1536. 00
0. 100 768. 00
0. 150 3396. 00
0. 200 3940. 00
20. 000 780. 00
5. 000 195. 00
3. 000 1020. 00
12. 000 360. 00
1. 480 3531. 28
3. 000 1533. 00
1. 250 837.50
19. 000 1235. 00
12. 100 3303. 30
110. 000 220. 00
140. 000 280. 00
9.700 3860. 60
12. 200 1427. 40
70. 000 1610. 00
0.320 3920. 00
2. 950 16520. 00



Date 11/09/99 W SCONSI N DETPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 19991109009

| TEM
NUMBER

90002

90002

90004

90004

90005

117448.

7500.

4200.

3500.

2911.

1400.

00

00

00

80

00

PAGE:
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LETTI NG DATE: 11/09/99

Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNI' T UNI' T

| TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT Bl D PRI CE
TEMP PVMI MRKNG, CHANNELI ZI NG, M 115. 000 3. 000 345. 00 3. 000
TEMPORARY PAVEMENT MARKI NG, AR EACH 5. 000 60. 000 300. 00 60. 000
TEMPORARY PAVEMENT MARKI NG, WO EACH 5. 000 80. 000 400. 00 80. 000
CONSTRUCTI ON STAKI NG, STORM SE M 2471. 200 3.500 8649. 20 4.000
CONSTRUCTI ON STAKI NG, SUBGRADE M 4110. 000 2. 650 10891. 50 4.000
CONST STAKI NG CRUSHED AGGR BA M 4110. 000 1.950 8014. 50 4.000
CONST STAKING CURB, GUTTER, A M 6960. 000 4.100 28536. 00 6. 000
NONMETALLI C CONDUI T, SCHEDULE M 1400. 000 12. 100 16940. 00 12. 100
NONMETALLI C CONDUI T, SCHEDULE M 667. 000 14. 240 9498. 08 14. 240
PULL BOXES, STEEL, GROUNDED, 4 EACH 24.000 355. 840 8540. 16 355. 840
PULL BOXES, STEEL, GROUNDED, 6 EACH 13. 000 399. 640 5195. 32 399. 640
CONCRETE CONTROL CABI NET BASES EACH 2. 000 1191. 600 2383. 20 1191. 600
ELECTRICAL WRE, LIGHTING NO M 3320. 000 1.980 6573. 60 1.980
ELECTRICAL WRE, LIGHTING NO M 4448. 000 2. 430 10808. 64 2. 430
ELECTRICAL WRE, LIGHTING NO M 2709. 000 3. 230 8750. 07 3. 230
SAW NG EXI STI NG PAVEMENT M 615. 000 2. 300 1414.50 2. 300
SAW NG CONCRETE PAVEMENT, FULL M 1700. 000 6. 230 10591. 00 6. 230
M SC M 20. 000 20. 000 400. 00 15. 000
90001A REMOVI NG FENCE, SPECI AL
M SC M 30. 000 30. 000 900. 00 30. 000
90001B REMOVI NG STORM SEVER, 3
M SC M 150. 000 34. 000 5100. 00 40. 000
90001C REMOVI NG STORM SEVER, 5
M SC M 3705. 000 31.700 117448. 50 31. 700
90001D CONCRETE CURB AND GUTTE
TYPE D
M SC M 25. 000 300. 000 7500. 00 300. 000
90002A MODULAR BLOCK GRAVITY W
M SC M 120. 000 35. 000 4200. 00 35. 000
90002B PAVEMENT MARKI NG, CONCR
CORRUGATED MEDI AN, EPOXY
M SC LS 1. 000 3000. 000 3000. 00 3500. 000
90004A | NLET GRATE AND FRAME
M SC LS 1. 000 2911. 800 2911. 80 2911. 800
90004B RELOCATE CONTROL CABI NE
REPLACE CONCRETE CONTROL CABI N
M SC EACH 14. 000 100. 000 1400. 00 100. 000
90005A | NLET PROTECTI ON, TYPE
M SC EACH 94. 000 45. 000 4230. 00 45. 000

90005

90005B | NLET PROTECTI ON, TYPE

4230.

00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
3. 000 345. 00
60. 000 300. 00
80. 000 400. 00
4.500 11120. 40
2.500 10275. 00
2.500 10275. 00
2.700 18792. 00
12. 100 16940. 00
14. 240 9498. 08
355. 840 8540. 16
399. 640 5195. 32
1191. 600 2383. 20
1.980 6573. 60
2. 430 10808. 64
3. 230 8750. 07
3.500 2152. 50
5. 500 9350. 00
40. 000 800. 00
20. 000 600. 00
32. 800 4920. 00
48. 410 179359. 05
250. 000 6250. 00
35. 000 4200. 00
10000. 000 10000. 00
2911. 800 2911. 80
75. 000 1050. 00
25. 000 2350. 00



Date 11/09/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPOSAL: 19991109009

| TEM
NUMBER

EER

UNI T

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED
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LETTI NG DATE: 11/09/99

90005

90005

90005

90012

90012

90365
90545
90643
90785
90998
90999

| TEM DESCRI PTI ON
M SC
90005C SANI TARY MANHOLE SEALS
M SC

90005D ELECTRI CAL SERVI CE AND
CABI NET FOR LI GHTI NG

M SC

90005E LI GHTING UNIT, TYPE A

M SC

90005F LI GHTING UNIT, TYPE B

M SC

90005G REMOVE LI GHT POLE AND

M SC

90012A PREPARATI ON OF FOUNDAT
ASPHALTI C TEMPORARY LANES

M SC

90012B TEST ROLLI NG

QWP, BASE COURSES

CONCRETE COLLAR

SAND BAGS

CONSTRUCTI ON STAKI NG, PI PE CU
ON- THE- JOB TRAI NI NG, ASP- 1T A
ON- THE- JOB TRAI NI NG, ASP- 1

EACH

EACH

EACH
B

40M
|

40M

MG
EACH
EACH
L EACH
P HRS
HRS

PROPCSAL TOTAL. ...... 3020121. 03 3162605.

Bl DDER NO 1 Bl DDER NO 2

ESTI MATED UNI' T UNI' T
QUANTI TY BID PRI CE AMOUNT Bl D PRI CE
18. 000 250. 000 4500. 00 500. 000
2. 000 6863. 000 13726. 00 6863. 000
13. 000 2226. 680 28946. 84 2226. 680
29. 000 2830. 360 82080. 44 2830. 360
5. 000 562. 200 2811. 00 562. 200
42.500 195. 000 8287. 50 90. 000
100. 000 6. 000 600. 00 15. 000
35200. 000 0. 160 5632. 00 0. 200
5. 000 250. 000 1250. 00 250. 000
1000. 000 6. 000 6000. 00 6. 000
3. 000 50. 000 150. 00 50. 000
600. 000 4.000 2400. 00 4.000
2400. 000 2. 000 4800. 00 2. 000

28946.

82080.

2811.

3825.

1500.

7040.
1250.
6000.

150.
2400.
4800.

84

44

00

00

00

00
00

00
00
00

33

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
350. 000 6300. 00
6863. 000 13726. 00
2226. 680 28946. 84
2830. 360 82080. 44
562. 200 2811. 00
262. 000 11135. 00
26. 500 2650. 00
0. 450 15840. 00
300. 000 1500. 00
8. 000 8000. 00
400. 000 1200. 00
4.000 2400. 00
2. 000 4800. 00
3534616. 36



Date 11/09/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991109010

STATE PRQJECT(S): 9301-03-71

TYPE OF WORK:

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

BI DDER NO 1: PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES

Bl DDER NO 2: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 3: ZENITH TECH., INC

LOCATI ON 58/ SHAWANO COUNTY

TOWN HALL ROAD, TOWN OF RED SPRI NGS

M LLER CREEK BRI DGE AND AP
SHAWANO COUNTY

PAGE:

48

LETTI NG DATE: 11/09/99

PROACHES

| TEM

NUMBER | TEM DESCRI PTI ON UNI T

20101 CLEARI NG 40M

20104 GRUBBI NG 40M

20351 REMOVI NG OLD BRI DGE, STATI ON LS
10+00

20411 REMOVI NG GUARDRAI L M

20501 COVMON EXCAVATI ON M3

20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 58-108

21001 STRUCTURE BACKFI LL MB
21301 FI NI SH NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE MG
40204 ASPHALTI C MATERI AL FOR TACK CO L
40501 ASPHALTI C MATERI AL FOR PLANT M MG
40714 ASPHALTI C CONCRETE PAVEMENT, T MG
50201 CONCRETE MASONRY, BRI DGES MB
50265 PROTECTI VE SURFACE TREATMENT e
50301 PRESTRESSED G RDER, | TYPE, 71 M
50504 HI GH STRENGTH BAR STEEL REI NF. KG
50511 COATED HI GH STR BAR STL REI NF, KG
50626 NON- LAM NATED ELASTOVERI C BEAR EACH
50640 STEEL DI APHRAGMVS, STRUCTURE EACH
B- 58- 108

51121 STL PILE DEL & DRI VEN, HP 250M M
51340 TUBULAR RAILING TYPE F, STRUC LS

B- 58- 108
51605 RUBBERI ZED MEMBRANE WATERPROOF M2
60602 HEAVY RI PRAP MB

61406 ANCHORAGES FOR STEEL PLATE BEA EACH
61407 STEEL THRI E BEAM STRUCTURE APP M
61408 STEEL PLATE BEAM GUARD, CLASS M

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

3. 000 300. 000

3. 000 300. 000

1. 000 10600. 000
50. 000 6. 550
176. 000 12. 000
1. 000 5000. 000
248. 000 15. 000
1. 000 1500. 000
370. 000 9. 800
54. 000 1.100
6. 000 168. 000
98. 000 69. 000
83. 000 300. 000
124. 000 3. 000
53. 200 290. 000
1970. 000 0. 750
4475. 000 0. 850
8. 000 35. 000

3. 000 400. 000
48. 000 45. 000
1. 000 9000. 000
14. 000 12. 000
120. 000 45. 000
4. 000 299. 000
40. 400 99. 390
70. 946 35. 430

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE AMOUNT

900. 00 300. 000 900. 00
900. 00 300. 000 900. 00
10600. 00 8000. 000 8000. 00
327.50 6. 550 327.50
2112. 00 12. 000 2112. 00
5000. 00 9500. 000 9500. 00
3720. 00 15. 000 3720. 00
1500. 00 1500. 000 1500. 00
3626. 00 9. 800 3626. 00
59. 40 1.100 59. 40
1008. 00 168. 000 1008. 00
6762. 00 69. 000 6762. 00
24900. 00 375. 000 31125. 00
372.00 1.500 186. 00
15428. 00 210. 000 11172. 00
1477.50 1. 000 1970. 00
3803. 75 1. 200 5370. 00
280. 00 50. 000 400. 00
1200. 00 350. 000 1050. 00
2160. 00 65. 000 3120. 00
9000. 00 6500. 000 6500. 00
168. 00 15. 000 210. 00
5400. 00 40. 000 4800. 00
1196. 00 299. 000 1196. 00
4015. 36 99. 390 4015. 36
2513. 62 35. 430 2513. 62

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
300. 000 900. 00
300. 000 900. 00
6500. 000 6500. 00
6. 550 327.50
12. 000 2112. 00
4800. 000 4800. 00
12. 000 2976. 00
1500. 000 1500. 00
9. 800 3626. 00
1.100 59. 40
168. 000 1008. 00
69. 000 6762. 00
350. 000 29050. 00
2.500 310. 00
225. 000 11970. 00
1.600 3152. 00
1.700 7607. 50
32. 000 256. 00
500. 000 1500. 00
115. 000 5520. 00
7800. 000 7800. 00
25. 000 350. 00
42.000 5040. 00
299. 000 1196. 00
99. 390 4015. 36
35. 430 2513. 62



Date 11/09/99
CERTI FI ED BY-

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T
Bl D PRI CE

PAGE:
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LETTI NG DATE: 11/09/99

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPOSAL: 19991109010
| TEM
NUMBER | TEM DESCRI PTI ON UNI T
61910 MOBI LI ZATI ON LS
62505 SALVAGED TOPSO L e
62702 MJLCHI NG e
62811 EROSI ON BALES, DELI VERED EACH
62812 EROSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED M
62816 SILT FENCE, | NSTALLED M
62817 SILT FENCE MAI NTENANCE M
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROSI EACH
62905 FERTI LI ZER, TYPE B KG
63003 SEEDI NG TEMPORARY KG
63009 SEEDI NG, M XTURE NO. 20 KG
63401 WOOD POSTS, 100 X 100 MM X 3 M EACH
63702 SIGNS, TYPE I, REFLECTIVE e
64210 FI ELD LABORATORY LS
64220 FIELD COFFICE, TYPE C LS
64301 TRAFFI C CONTROL LS
64506 CEOTEXTILE FABRIC, TYPE HR e
66501 SAW NG EXI STI NG PAVEVMENT M
90002 M SC Me
90002A - REMOVI NG STONE MASONR
RETAI NI NG WALL
90004 M SC LS
90004A- UTI LI TY SERVI CE,
STRUCTURE B-58-108
90474 PREBORI NG STEEL PI LI NG M
90656 TURBI DI TY BARRI ERS e

PROPOSAL

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
1. 000 11500. 000
760. 000 2. 400
1760. 000 0. 160
40. 000 7.000
40. 000 7.000
205. 000 3.500
205. 000 3. 450
410. 000 0. 500
2. 000 111. 000
1. 000 222.000
62. 000 0. 750
23. 000 11. 570
23. 000 17. 640
4. 000 45. 000
1.080 180. 000
1. 000 500. 000
1. 000 1000. 000
1. 000 2500. 000
200. 000 2. 000
12. 000 12. 000
97. 000 9. 000
1. 000 1000. 000
34. 000 350. 000
40. 000 24.810
TOTAL. ... ...

205. 00
222.00
222.00
46. 50
266. 11
405.72
180. 00
194. 40
500. 00
1000. 00
2500. 00
400. 00
144. 00
873. 00

1000. 00

11900. 00

992. 40

145070. 61

. 500
111. 000
222.000

0. 750
11.570
17. 640
55. 000

210. 000
300. 000
500. 000
2245. 000

2.500
12. 000
10. 000

750. 000

290. 000
24. 810

205. 00
222.00
222.00

46. 50
266. 11
405.72
220. 00
226. 80
300. 00
500. 00
2245.00
500. 00
144.00
970. 00

750. 00

9860. 00

992. 40

157708. 76

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
27750. 000 27750. 00
2. 400 1824. 00
0. 160 281. 60
7. 000 280. 00
7. 000 280. 00
3.500 717.50
3. 450 707. 25
0. 500 205. 00
111. 000 222.00
222.000 222.00
0. 750 46. 50
11.570 266. 11
17. 640 405.72
55. 000 220. 00
210. 000 226. 80
850. 000 850. 00
2000. 000 2000. 00
2245. 000 2245.00
3.750 750. 00
12. 000 144. 00
9. 000 873.00
3000. 000 3000. 00
505. 000 17170. 00
25. 000 1000. 00
173437. 86



Date 11/09/99 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 50
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 11/09/99
PROPOSAL: 19991109011
STATE PRQJIECT(S): 6350-07-75 LOCATI ON 71/ WOCOD COUNTY
MAI N STREET, M LLADORE
USH 10
WOOD COUNTY

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

BI DDER NO 1: EARTH, I NC.
Bl DDER NO 2: PEMBER EXCAVATI NG | NC.
Bl DDER NO 3: TRIERWEI LER CONSTRUCTI ON & SUPPLY COWVPAN

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI' T UNI' T UNI' T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
20405 REMOVI NG CURB AND GUTTER L.F 1450. 000 3. 000 4350. 00 2.500 3625. 00 4.500 6525. 00
20406 REMOVI NG CONCRETE SI DEWALK S.Y 890. 000 4.000 3560. 00 3. 860 3435. 40 5. 000 4450. 00
20421 REMOVI NG ASPHALTI C SURFACE, M TON 580. 000 9. 800 5684. 00 9.780 5672. 40 9.780 5672. 40
20501 COWMMON EXCAVATI ON CYy 438. 000 5. 000 2190. 00 9.970 4366. 86 15. 000 6570. 00
20901 GRANULAR BACKFI LL CY. 40. 000 15. 000 600. 00 14. 220 568. 80 12. 000 480. 00
21301 FI NI SH NG ROADVWAY LS 1. 000 790. 000 790. 00 1100. 000 1100. 00 2000. 000 2000. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 722.000 9. 000 6498. 00 12. 900 9313. 80 8. 000 5776. 00
40203 ASPHALTI C MATERI AL FOR TACK CO TON 0. 760 800. 000 608. 00 800. 000 608. 00 800. 000 608. 00
40301 QWP, ASPHALTIC M XTURE TON 666. 000 1. 000 666. 00 1. 000 666. 00 1. 000 666. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 19. 000 175. 000 3325. 00 175. 000 3325. 00 175. 000 3325. 00
40713 ASPHALTI C CONCRETE PAVEMENT, T TON 666. 000 33. 340 22204. 44 33. 340 22204. 44 33. 340 22204. 44
41605 CONCRETE DRI VEVWAY, 6-1 NCH S Y. 115. 000 22.500 2587. 50 28. 370 3262. 55 28. 150 3237. 25
41635 H. E.S. CONCRETE DRI VEWAY 6-INC S.. 42.000 25. 000 1050. 00 31. 330 1315. 86 28. 650 1203. 30
52098 CLEANI NG CULVERT PI PES EACH 1. 000 1500. 000 1500. 00 500. 000 500. 00 2000. 000 2000. 00
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 1491. 000 7.250 10809. 75 7.630 11376. 33 14. 700 21917.70
60204 CONCRETE SI DEWALK, 4-1 NCH S. F. 6800. 000 2. 200 14960. 00 2.390 16252. 00 2.600 17680. 00
60206 CONCRETE SI DEWALK, 6-1 NCH S. F. 65. 000 2.600 169. 00 3. 150 204.75 3.620 235.30
61182 ADJUSTI NG MANHOLE COVERS EACH 7.000 220. 000 1540. 00 240. 000 1680. 00 250. 000 1750. 00
61801 MAI NTENANCE AND REPAI R OF HAUL LS 1. 000 1. 000 1.00 1. 000 1.00 250. 000 250. 00
61910 MOBI LI ZATI ON LS 1. 000 6500. 000 6500. 00 15300. 000 15300. 00 9000. 000 9000. 00
62203 ASPHALTI C FLUMES S Y. 14. 000 35. 000 490. 00 35. 000 490. 00 35. 000 490. 00
62401 WATER MGAL 14. 000 50. 000 700. 00 42.130 589. 82 25. 000 350. 00
62501 TOPSOA L S Y. 320. 000 2. 000 640. 00 3. 000 960. 00 4.000 1280. 00
62702 MJILCHI NG S Y. 360. 000 0. 500 180. 00 0. 500 180. 00 2. 000 720. 00
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 50. 000 50. 00 300. 000 300. 00 350. 000 350. 00
62824 EROCSI ON MAT, DELI VERED, CLASS S.Y. 455. 000 0.700 318. 50 1. 000 455. 00 1. 000 455. 00
62825 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 455. 000 1. 000 455. 00 0. 500 227.50 1. 000 455. 00
63003 SEEDI NG, TEMPORARY LB. 4. 800 4.000 19. 20 5. 000 24.00 20. 000 96. 00
63011 SEEDI NG M XTURE NO. 40 LB. 12. 900 5. 000 64. 50 7.000 90. 30 50. 000 645. 00
64220 FIELD CFFICE, TYPE C LS 1. 000 3000. 000 3000. 00 1900. 000 1900. 00 7000. 000 7000. 00



Date 11/09/99

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 19991109011

| TEM
NUMBER

Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE

TRAFFI C CONTROL LS 1. 000 2700. 000
TRAFFI C CONTROL, DRUMS DAYS 1750. 000 0. 300
TRAFFI C CONTROL, BARRI CADES, T DAYS 100. 000 1. 000
TRAFFI C CONTROL, SI GNS DAYS 425. 000 1. 000
PVMI MRKNG, SAME DAY, 4-INCH, L.F. 6240. 000 0. 690
LOCATI NG NO- PASSI NG ZONES M. 0. 360 1950. 000
CONSTRUCTI ON STAKI NG, SUBGRADE STA. 16. 000 52. 000
CONST STAKING, CURB, GUTTER, A L.F. 1544. 000 1.200
NONMVETALLI C CONDUI T, SCHEDULE L. F. 28. 000 10. 000
SAW NG EXI STI NG PAVEMENT L. F. 1715. 000 2.050
SAW NG CONCRETE PAVEMENT, FULL L. F. 220. 000 5. 500
M SC EACH 2.000 200. 000
90005A ADJUSTI NG WATER VALVE B

M SC L. F. 120. 000 8. 600
90030A H.E. S. CONCRETE CURB &

30-1NCH, TYPE D

M SC S. Y. 320. 000 1. 000
90033A PREPARATI ON FOR LAWN TY

M SC CWI. 0. 230 50. 000

90041A FERTI LI ZER FOR LAWN TYP

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

320.

11.

113721.

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

00

50

54

Bl DDER NO 2

UNI T
Bl D PRI CE

190.

10.

500.

280

. 000

000

127512.

.00

.00

16

PAGE:
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LETTI NG DATE: 11/09/99

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
1500. 000 1500. 00
1. 000 1750. 00
3. 000 300. 00
1.500 637. 50
0. 690 4305. 60
1950. 000 702. 00
80. 000 1280. 00
2. 000 3088. 00
10. 000 280. 00
1.750 3001. 25
3. 000 660. 00
150. 000 300. 00
15. 350 1842. 00
3. 000 960. 00
1500. 000 345. 00
148342. 74



Date 11/09/99
CERTI FI ED BY-

REPORT OF THE THREE LOW BI DS RECEI VED

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPCSAL: 19991109012
STATE PRQJECT(S): 6670-04-71
6691- 01- 71
9481- 00- 71

TYPE OF WORK: HI GHWAY STRUCTURES

Bl DDER NO 1:
Bl DDER NO 2:
Bl DDER NO 3:

| TEM
NUMBER

20353

20503
20610

20611

20612

20801
21001
21302

21303

21304

30403
41101
50201
50265
50504
50511

| TEM DESCRI PTI ON

CLEARI NG

GRUBBI NG

REMOVI NG OLD CULVERTS
REMOVI NG OLD BRI DGE, STATI ON
2+000

REMOVI NG OLD BRI DGE, STATI ON
3+000

REMOVI NG OLD BRI DGE, STATI ON
4+000

UNCLASSI FI ED EXCAVATI ON
EXCAVATI ON FOR STRUCTURES
B- 37- 296

EXCAVATI ON FOR STRUCTURES
B- 37- 297

EXCAVATI ON FOR STRUCTURES
B-37-299

BORROW EXCAVATI ON
STRUCTURE BACKFI LL

FI NI SH NG ROADVWAY, PRQIECT
6670-04-71

FI NI SH NG ROADVWAY, PRQIECT
6691-01-71

FI NI SH NG ROADVWAY, PRQIECT
9481-00-71

CRUSHED AGGREGATE BASE COURSE
ASPHALTI C SURFACE

CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATNMENT
H GH STRENGTH BAR STEEL REIl NF.
COATED H GH STR BAR STL REI NF

BRI

BRI

BRI

EDWARD KRAEMER & SONS
LARSON CONSTRUCTI ON CO. ,
RUZI C CONSTRUCTI ON CO. ,

I NC
I NC.
I NC

ESTI MATED
UNI' T QUANTI TY
40M 4. 000
40M 4. 000
EACH 3. 000
LS 1. 000
LS 1. 000
LS 1. 000
VB 780. 000
LS 1. 000
LS 1. 000
LS 1. 000
VB 466. 000
VB 420. 000
LS 1. 000
LS 1. 000
LS 1. 000
VB 525. 000
MG 158. 000
VB 320. 000
M 397. 000
KG 21455. 000
KG 6280. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 1

UNI T

BI D PRI CE

625.

625.

12.
75
350.
. 000
. 120
. 270

. 000

. 000

. 650
. 000

. 000
. 000
. 750

. 000
625.

000
000
000
150

040
000

LOCATI ON 37/ MARATHON

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

PACE: 52

LETTI NG DATE: 11/09/99

COUNTY

HUCKLEBERRY ROAD BRI DGE & APPROACHES
HUCKLEBERRY ROAD, CTH U

MARATHON COUNTY

Bl DDER NO 2 Bl DDER NO 3
UNI' T UNI' T

AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
1100. 00 350. 000 1400. 00 275. 000 1100. 00
1300. 00 350. 000 1400. 00 325. 000 1300. 00
1350. 00 350. 000 1050. 00 450. 000 1350. 00
4500. 00 4000. 000 4000. 00 9250. 000 9250. 00
5100. 00 5000. 000 5000. 00 11000. 000 11000. 00
4400. 00 4000. 000 4000. 00 10000. 000 10000. 00
5967. 00 8. 000 6240. 00 7. 650 5967. 00
3700. 00 3000. 000 3000. 00 5000. 000 5000. 00
3100. 00 4000. 000 4000. 00 9000. 000 9000. 00
4500. 00 3000. 000 3000. 00 5000. 000 5000. 00
4543. 50 13. 000 6058. 00 9. 750 4543. 50
5040. 00 15. 000 6300. 00 9. 750 4095. 00
625. 00 750. 000 750. 00 625. 000 625. 00
625. 00 750. 000 750. 00 625. 000 625. 00
625. 00 750. 000 750. 00 625. 000 625. 00
6378. 75 17.500 9187. 50 12. 150 6378. 75
11856. 32 75. 040 11856. 32 75. 040 11856. 32
112000. 00 350. 000 112000. 00 375. 000 120000. 00
794. 00 3. 000 1191. 00 4.000 1588. 00
24029. 60 1.100 23600. 50 1. 250 26818. 75
7975. 60 1. 200 7536. 00 1.750 10990. 00



Date 11/09/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991109012

| TEM
NUMBER

51342

51605
60602
60604
61407
61435
61910
62501
62702
62811
62812
62815
62816
62817
62818
62819
62821
62824
62825
62905
63003
63009
63401
63702
64202
64302

64303

64304

64506
64602

| TEM DESCRI PTI ON UNI T

STL PILE DEL & DRIVEN, HP 250M M
TUBULAR RAI LI NG, TYPE F, STRUC LS
B- 37- 296

TUBULAR RAI LING, TYPE F, STRUC LS
B- 37- 297

TUBULAR RAILING TYPE F, STRUC
B- 37- 299

I—
(02]

RUBBERI ZED MEMBRANE WATERPROOF M2
HEAVY RI PRAP MB
MEDI UM RANDOM RI PRAP MB
STEEL THRI E BEAM STRUCTURE APP M
STL PLT BM GRD, ENRGY ABSCRB T EACH
MOBI LI ZATI ON LS
TOPSO L e
MULCHI NG e
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SILT FENCE, DELI VERED M
SILT FENCE, | NSTALLED M
SILT FENCE MAI NTENANCE M
SILT SCREEN M
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
EROCSI ON MAT, DELIVERED, CLASS M2
EROCSI ON MAT, | NSTALLED, CLASS M2
FERTI LI ZER, TYPE B KG
SEEDI NG, TEMPORARY KG
SEEDI NG, M XTURE NO. 20 KG
WOOD POSTS, 100 X 100 MM X 3 M EACH
SIGNS, TYPE ||, REFLECTIVE e

FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL, PRQJECT LS
6670-04-71

TRAFFI C CONTROL, PRQJECT LS
6691-01-71

TRAFFI C CONTROL, PRQJECT LS
9481-00-71

GEOTEXTI LE FABRI C, TYPE HR e

PAVEMENT MARKI NG, 100 W EPOX M

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

302. 000 70. 000
1. 000 4000. 000

1. 000 9300. 000

1. 000 4000. 000
30. 000 55. 000
305. 000 30. 000
465. 000 30. 000
38. 400 91. 840
4. 000 1800. 000

1. 000 40300. 000
1105. 000 3. 000
2625. 000 0. 240
30. 000 5. 000
30. 000 5. 000
120. 000 4.000
120. 000 4.000
240. 000 0.010
100. 000 59. 000
3. 000 300. 000

6. 000 100. 000
50. 000 1. 000
50. 000 1. 000
110. 000 1. 000
24.000 5. 000
42.000 15. 000
12. 000 40. 000
3. 360 200. 000

1. 000 1000. 000

1. 000 1275. 000

1. 000 1275. 000

1. 000 1275. 000
1330. 000 2. 000
240. 000 10. 900

DI VI SI ON OF HI GHWAYS

4000.

1650.
9150.
13950.
3526.
7200.
40300.
3315.
630.
150.
150.
480.
480.
.40
5900.
900.
600.
50.
50.
110.
120.
630.
480.
672.
1000.
1275.

1275.

1275.

2660.
2616.

00

00
00

66
00

00
00

00
00
00
00

00
00

00
00

00
00

00

00

00

00
00

Bl DDER NO 2

UNI T
Bl D PRI CE

70.
7000.

14000.

7000.

30.
55.
52.
100.
1950.
14300.
. 000
. 150
. 000
. 000
. 000
. 000
. 010
. 000
. 000
. 000
. 000
. 500
. 000
. 500
. 750
. 000
161.
1000.
1275.

1275.

1275.

000
000

000

000

000
000
000
000
000
000

000
000
000
000

000

. 000
. 900

7000.

900.
16775.
24180.

3840.
7800.
14300.
3315.

393.

150.

150.

480.

480.
.40
5200.

600.
300.
50.
125.
110.
156.
535.
420.
540.
1000.
1275.

1275.

1275.

3990.
2616.

00

00
00

00
00

00
75

00
00
00
00

00
00

00
00

00
96

00

00

00

00
00

PAGE:

Bl DDER NO 3

UNI T
Bl D PRI CE

51.
6000.

9000.

5500.

30.
32.
32.
100.
1950.
23800.
. 000
. 150
. 000
. 000
. 500
. 500
. 010
. 500
. 000
. 000
. 000
. 500
. 000
. 500
. 750
. 000
200.
1750.
2150.

o w

2270.

2070.

000
000

000

000

000
130
130
000
000
000

000
000
000
000

000

. 000
. 900

LETTI NG DATE: 11/09/99

5500.

900.
9799.
14940.
3840.
7800.
23800.
3315.
393.
150.
150.
420.
420.
.40
5250.
600.
1500.
50.
125.
110.
156.
535.
600.
672.
1750.
2150.

2270.

2070.

2660.
2616.

00

00
65

00
00

00
75

00
00
00
00

00
00

00
00

00
00

00

00

00

00
00



Date 11/09/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991109012

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 2

Bl D PRI CE

PACE: 54

LETTI NG DATE: 11/09/99

| TEM

NUMBER | TEM DESCRI PTI ON UNI T
66501 SAW NG EXI STI NG PAVEVENT M
90656 TURBI DI TY BARRI ERS e

Bl DDER NO 1
ESTI MATED UNI T
QUANTITY BID PRI CE AMOUNT
38. 300 5. 000 191. 50
460. 000 25. 000 11500. 00

PROPCSAL TOTAL. ...... 360238. 33

366786. 93

Bl DDER NO 3
UNI T
Bl D PRI CE AMOUNT
5. 000 191. 50

26. 000 11960. 00

384211. 57



Date 11/09/99
CERTI FI ED BY-

TI TLE-

PROPOSAL:

Bl DDER NO 1:
Bl DDER NO 2:
Bl DDER NO 3:

| TEM
NUMBER

19991109013

STATE PRQJECT(S):

CONTRACT AND ESTI MATE ENG NEER

6897-02-71

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

TI MVE, | NC.

| TEM DESCRI PTI ON

SOVERS AGGREGATES, LTD.
PAGEL CONSTRUCTI ON COVPANY

UNI T

PACE: 55

LETTI NG DATE: 11/09/99

COUNTY

CTH QQ & PRYSE DRI VE RE- ALI GN

CLEARI NG

GRUBBI NG

REMOVI NG OLD CULVERTS
REMOVI NG PAVEMENT
REMOVI NG GUARDRAI L
REMOVI NG FENCE
COVMON EXCAVATI ON
BORROW EXCAVATI ON

FI NI SHI NG ROADWAY

CRUSHED AGCREGATE BASE COURSE
ASPHALTI C MATERI AL FOR TACK CO

QWP, ASPHALTI C M XTURE

ASPHALTI C MATERI AL FOR PLANT M
ASPHALTI C CONCRETE PAVEMENT, T
ASPHALTI C SURFACE, TEMPORARY

CULVERT PI PE, CLASS 111,

STL APRN ENDW. FR CLVT PI PE SL
RCCP, APRON ENDWALLS, 300 MM
CONCRETE CURB AND GUTTER

Rl PRAP

REI NF CONC PI PE, CLASS |11

I NLETS, TYPE 1

I NLET COVERS, TYPE B
MOBI LI ZATI ON

ASPHALTI C FLUMES

WATER

TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

375 M

20

900

SS

5%5%5§§§52§§§555575555zzs

L
20

I NC
Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
9. 000 150. 000
9. 000 150. 000
2. 000 58. 000
2196. 000 1. 050
90. 000 6. 000
18. 000 10. 000
3116. 000 3. 800
1403. 000 4.900
1. 000 1700. 000
6620. 000 7.700
1422. 000 0. 350
1855. 800 1. 350
111. 300 176. 500
1855. 800 25. 000
334. 400 29. 500
43. 600 52. 000
8. 000 142. 000
3. 000 273. 000
50. 800 42. 640
3. 900 43. 000
37.080 65. 000
3. 000 765. 000
3. 000 278.000
1. 000 14696. 000
21. 000 40. 350
100. 000 11. 500
6289. 000 1.100
2.750 230. 000
72.000 6. 000
72.000 6. 000

LOCATI ON 68/ WAUPACA
CTH QQ
WAUPACA COUNTY
Bl DDER NO 2

UNIT
AMOUNT  BID PRI CE
1350. 00 250. 000
1350. 00 250. 000
116. 00 200. 000
2305. 80 3. 000
540. 00 3. 500
180. 00 4. 000
11840. 80 3. 500
6874. 70 3. 710
1700. 00 1000. 000
50974. 00 8. 500
497. 70 0. 700
2505. 33 0. 920
19644. 45 172. 000
46395. 00 25. 500
9864. 80 35. 500
2267. 20 63. 000
1136. 00 340. 000
819. 00 277. 000
2166. 11 49. 950
167. 70 30. 000
2410. 20 101. 000
2295. 00 722. 000
834. 00 250. 000
14696. 00 8525. 000
847. 35 35. 000
1150. 00 10. 000
6917. 90 1. 250
632. 50 230. 000
432. 00 6. 000
432. 00 6. 000

Bl DDER NO 3
UNI' T

AMOUNT Bl D PRI CE AMOUNT
2250. 00 185. 000 1665. 00
2250. 00 250. 000 2250. 00
400. 00 170. 000 340. 00
6588. 00 1. 200 2635. 20
315. 00 6. 000 540. 00
72.00 10. 000 180. 00
10906. 00 4.400 13710. 40
5205. 13 10. 000 14030. 00
1000. 00 2000. 000 2000. 00
56270. 00 11. 750 77785. 00
995. 40 0. 950 1350. 90
1707. 34 0. 800 1484. 64
19143. 60 178. 000 19811. 40
47322. 90 24. 640 45726. 91
11871. 20 37.500 12540. 00
2746. 80 62. 000 2703. 20
2720. 00 298. 040 2384. 32
831. 00 303. 680 911. 04
2537. 46 50. 000 2540. 00
117.00 50. 000 195. 00
3745. 08 92. 000 3411. 36
2166. 00 672.610 2017. 83
750. 00 281. 400 844. 20
8525. 00 7000. 000 7000. 00
735. 00 45. 330 951. 93
1000. 00 10. 000 1000. 00
7861. 25 1. 000 6289. 00
632. 50 230. 000 632. 50
432. 00 6. 000 432. 00
432. 00 6. 000 432. 00



Date 11/09/99 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 56
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 11/09/99
PROPOSAL: 19991109013
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI' T UNI' T UNI' T

NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
62815 SILT FENCE, DELI VERED M 60. 000 4.000 240. 00 4.000 240. 00 4.000 240. 00
62816 SILT FENCE, |NSTALLED M 60. 000 3.500 210. 00 3.500 210. 00 3.500 210. 00
62817 SILT FENCE MAI NTENANCE M 60. 000 2. 250 135. 00 2. 250 135. 00 2. 250 135. 00
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 3. 000 200. 000 600. 00 200. 000 600. 00 200. 000 600. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2. 000 220. 000 440. 00 220. 000 440. 00 220. 000 440. 00
62824 EROCSI ON MAT, DELI VERED, CLASS M2 72.000 2. 000 144. 00 2. 000 144.00 2. 000 144. 00
62825 EROCSI ON MAT, | NSTALLED, CLASS M 72.000 2. 000 144. 00 2. 000 144.00 2. 000 144. 00
62905 FERTILIZER, TYPE B KG 220. 100 1.110 244.31 1.110 244.31 1.110 244.31
63003 SEEDI NG, TEMPORARY KG 46. 000 9. 990 459. 54 9. 990 459. 54 10. 000 460. 00
63009 SEEDI NG M XTURE NO. 20 KG 47. 800 13. 380 639. 56 13. 380 639. 56 13. 380 639. 56
63011 SEEDI NG M XTURE NO. 40 KG 31. 000 16. 970 526. 07 16. 970 526. 07 16. 970 526. 07
63410 WOOD POSTS, 100 X 150 MM X 3.7 EACH 5. 000 45. 000 225.00 45. 000 225.00 45. 000 225.00
63702 SIGNS, TYPE Il, REFLECTIVE M 2. 880 119. 200 343. 30 119. 200 343. 30 121. 000 348. 48
63822 MOVING SIGNS, TYPE 11 EACH 2. 000 50. 000 100. 00 50. 000 100. 00 54. 000 108. 00
63827 REMOVI NG SIGNS, TYPE |1 EACH 26. 000 20. 000 520. 00 20. 000 520. 00 22. 000 572.00
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 27.000 25. 000 675. 00 25. 000 675. 00 25. 000 675. 00
64210 FI ELD LABORATORY LS 1. 000 2020. 000 2020. 00 500. 000 500. 00 2000. 000 2000. 00
64220 FIELD CFFICE, TYPE C LS 1. 000 3028. 000 3028. 00 2700. 000 2700. 00 1500. 000 1500. 00
64301 TRAFFI C CONTRCL LS 1. 000 1800. 000 1800. 00 1800. 000 1800. 00 2000. 000 2000. 00
64313 TRAFFI C CONTROL, DRUMS DAYS 5226. 000 0. 300 1567. 80 0. 300 1567. 80 0. 340 1776. 84
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 438. 000 0. 500 219. 00 0. 500 219. 00 0.570 249. 66
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 438. 000 0. 250 109. 50 0. 250 109. 50 0. 280 122. 64
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 750. 000 0. 350 262. 50 0. 350 262. 50 0. 400 300. 00
64326 TRAFFI C CONTROL, SIGNS DAYS 1726. 000 0. 650 1121. 90 0. 650 1121. 90 0.740 1277. 24
64505 GEOTEXTILE FABRIC, TYPE R M 12. 600 6. 000 75. 60 2. 000 25.20 6. 000 75. 60
64602 PAVEMENT MARKI NG, 100 MM EPOX M 1336. 000 2. 940 3927. 84 2. 850 3807. 60 2.870 3834. 32
64618 PVMI MRKNG, CHANNELI ZI NG, 200 M 61. 000 3. 200 195. 20 4.000 244.00 4.000 244.00
64642 REMOVI NG PAVEMENT MARKI NGS M 650. 000 1.980 1287. 00 1.980 1287. 00 2. 240 1456. 00
64734 PAVEMENT MARKI NG, ARROWS, TYPE EACH 1. 000 180. 000 180. 00 100. 000 100. 00 120. 000 120. 00
64758 PAVEMENT MARKI NG, WORDS, EPOXY EACH 1. 000 160. 000 160. 00 100. 000 100. 00 120. 000 120. 00
64901 TEMPORARY PAVEMENT MARKI NG, 10 M 960. 000 0. 990 950. 40 0. 990 950. 40 1. 000 960. 00
64904 TEMP PVMI MRKG, 100 M REMOVA M 926. 000 2.970 2750. 22 2.970 2750. 22 3. 100 2870. 60
65010 CONSTRUCTI ON STAKI NG, SUBGRADE M 420. 000 3.500 1470. 00 3.500 1470. 00 3.500 1470. 00
65020 CONST STAKI NG, CRUSHED AGGR BA M 420. 000 4.100 1722.00 4.100 1722.00 4.100 1722.00
65030 CONST STAKING, CURB, GUTTER, A M 388. 660 0. 950 369. 23 0. 950 369. 23 1. 000 388. 66
66501 SAW NG EXI STI NG PAVEMENT M 6. 600 9. 000 59. 40 20. 000 132.00 6. 000 39. 60
66502 SAW NG CONCRETE PAVEMENT, FULL M 18. 500 30. 000 555. 00 25. 000 462. 50 9. 000 166. 50
90001 M SC M 168. 300 26. 240 4416. 19 41. 850 7043. 36 42.000 7068. 60

90001A CONCRETE CURB, 300 WM



Date 11/09/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991109013

| TEM
NUMBER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PAGE:

57

LETTI NG DATE: 11/09/99

90012

90998
90999

| TEM DESCRI PTI ON UNI T
M SC M
90001B CONCRETE CURB AND GUTTE
M SC e
90002A PREPARATI ON FOR LAWN TY
M SC EACH
90005A | NLET PROTECTI ON, TYPE
M SC EACH

90005B CONSTRUCTI ON STAKI NG
SUPERELEVATI ON TRANSI TI ONS

M SC 40M
90012A CONSTRUCTI ON STAKI NG, P

ON- THE- JOB TRAI NI NG, ASP-1T AP HRS
ON- THE- JOB TRAI NI NG, ASP-1 HRS

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
169. 600 26. 240
3104. 000 0. 990
3. 000 100. 000
1. 000 150. 000
10. 500 260. 000
25. 000 4.000
100. 000 2. 000

PROPCSAL TOTAL. . ... ..

Bl DDER NO 2
UNI' T
AMOUNT Bl D PRI CE
4450. 30 34. 000
3072. 96 1. 240
300. 00 100. 000
150. 00 150. 000
2730. 00 216. 000
100. 00 4.000
200. 00 2. 000
238237. 36

150.

2268.

100.
200.

248551.

00

00

00
00

01

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
35. 000 5936. 00
0.990 3072. 96
75. 000 225.00
160. 000 160. 00
216. 000 2268. 00
4.000 100. 00
2. 000 200. 00
275229. 47



Date 11/09/99 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 58
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 11/09/99
PROPOSAL: 19991109014
STATE PRQJIECT(S): 5409-06-71 LOCATI ON 62/ VERNON COUNTY
Bl G VALLEY ROAD
TOWN ROAD

VERNON COUNTY
TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

BI DDER NO 1: EDWARD KRAEMER & SONS, | NC
Bl DDER NO 2: ACME CONSTRUCTI ON COVPANY
Bl DDER NO 3: LUNDA CONSTRUCTI ON COVPANY

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI' T UNI' T UNI' T

NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
20102 CLEARI NG 25MM 122. 000 8. 000 976. 00 8. 000 976. 00 9. 840 1200. 48
20105 GRUBBI NG 25MM 122. 000 8. 000 976. 00 8. 000 976. 00 9. 840 1200. 48
20351 REMOVI NG OLD BRI DGE, STATION LS 1. 000 2000. 000 2000. 00 2000. 000 2000. 00 1800. 000 1800. 00

1+079. 000
20503 UNCLASSI FI ED EXCAVATI ON VB 746. 000 5. 400 4028. 40 5. 400 4028. 40 6. 540 4878. 84
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 1900. 000 1900. 00 7000. 000 7000. 00 800. 000 800. 00

B-62-182
21001 STRUCTURE BACKFI LL VB 100. 000 12. 000 1200. 00 8. 000 800. 00 8.510 851. 00
21301 FI NI SH NG ROADVWAY LS 1. 000 1200. 000 1200. 00 1200. 000 1200. 00 1200. 000 1200. 00
30403 CRUSHED AGGREGATE BASE COURSE M3 425. 000 14. 500 6162. 50 14. 250 6056. 25 14. 450 6141. 25
50201 CONCRETE MASONRY, BRI DGES VB 80. 000 360. 000 28800. 00 325. 000 26000. 00 435. 000 34800. 00
50265 PROTECTI VE SURFACE TREATMENT M 84. 000 3. 000 252.00 4.000 336. 00 2.500 210. 00
50504 HI GH STRENGITH BAR STEEL REI NF. KG 5840. 000 1.100 6424. 00 1.100 6424. 00 0. 900 5256. 00
50511 COATED HI GH STR BAR STL REI NF, KG 880. 000 2. 010 1768. 80 1.700 1496. 00 2. 250 1980. 00
51121 STL PILE DEL & DRIVEN, HP 250M M 84. 000 67. 000 5628. 00 20. 000 1680. 00 55. 000 4620. 00
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 4500. 000 4500. 00 4700. 000 4700. 00 5500. 000 5500. 00

B-62-182
51605 RUBBERI ZED MEMBRANE WATERPROCF M2 10. 000 40. 000 400. 00 40. 000 400. 00 30. 000 300. 00
60602 HEAVY RI PRAP VB 74.000 40. 000 2960. 00 35. 000 2590. 00 29. 900 2212. 60
61910 MOBI LI ZATI ON LS 1. 000 11000. 000 11000. 00 17029. 000 17029. 00 20500. 000 20500. 00
62505 SALVAGED TOPSO L M 1350. 000 1. 000 1350. 00 1. 000 1350. 00 0. 250 337.50
62702 MJILCHI NG M 3100. 000 0. 250 775. 00 0. 250 775. 00 0. 160 496. 00
62811 EROCSI ON BALES, DELIVERED EACH 25. 000 5. 000 125. 00 4.000 100. 00 5. 500 137.50
62812 EROCSI ON BALES, | NSTALLED EACH 25. 000 5. 000 125. 00 4.000 100. 00 5. 000 125. 00
62815 SILT FENCE, DELI VERED M 150. 000 3. 100 465. 00 3. 100 465. 00 3. 600 540. 00
62816 SILT FENCE, |NSTALLED M 150. 000 3. 100 465. 00 3. 100 465. 00 3. 600 540. 00
62817 SILT FENCE MAI NTENANCE M 300. 000 0.010 3.00 0.010 3.00 0. 050 15. 00
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 1. 000 1.00 1. 000 1.00 125. 000 125. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 1. 000 1.00 1. 000 1.00 125. 000 125. 00

62905 FERTILIZER, TYPE B KG 110. 000 1. 000 110. 00 6.900 99. 00 2. 000 220. 00



Date 11/09/99 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 59
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 11/09/99
PROPOSAL: 19991109014
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI' T UNI' T UNI' T

NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
63003 SEEDI NG, TEMPORARY KG 25. 000 4.000 100. 00 4.000 100. 00 6. 000 150. 00
63008 SEEDI NG M XTURE NO. 10 KG 31. 000 6. 000 186. 00 6. 000 186. 00 13. 500 418. 50
63402 WOOD POSTS, 100 X 100 MM X 3.7 EACH 4. 000 40. 000 160. 00 50. 000 200. 00 40. 000 160. 00
63702 SIGNS, TYPE I, REFLECTIVE M 1.080 80. 000 86. 40 160. 000 172.80 80. 000 86. 40
64202 FIELD OFFICE, TYPE B LS 1. 000 150. 000 150. 00 600. 000 600. 00 1000. 000 1000. 00
64301 TRAFFI C CONTRCL LS 1. 000 1500. 000 1500. 00 2010. 000 2010. 00 1500. 000 1500. 00
64506 GEOTEXTILE FABRI C, TYPE HR M 130. 000 3. 000 390. 00 1.500 195. 00 2.990 388.70
90637 SAFETY FENCE M 30. 000 3. 000 90. 00 3. 000 90. 00 10. 000 300. 00

PROPCSAL TOTAL. . ... .. 86258. 10 90604. 45 100115. 25



Date 11/09/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991109015

Bl DDER NO 1:
Bl DDER NO 2:

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 1052-05-88

TYPE OF WORK:

MASHUDA CONTRACTORS, | NC
HOFFMAN CONSTRUCTI ON COMPANI ES- A JO NT V

BI DDER NO 3: E & H EARTH MOVERS, | NC

| TEM
NUMBER

20302

20330
20401
20402
20403
20405
20406
20408
20409
20411
20416
20419
20501
20502
20505
20610

20611

20801
20811
21001
21301
21401

CLEARI NG

GRUBBI NG

REMOVI NG OLD CULVERT, STATI ON
41' EB' +005

REMOVI NG OLD CULVERT, STATI ON
42' EB' +020

REMOVI NG OLD CULVERTS
REMOVI NG PAVEMENT

REMOVI NG ASPHALTI C SURFACE
REMOVI NG CURB

REMOVI NG CURB AND GUTTER
REMOVI NG CONCRETE SI DEWALK
REMOVI NG MASONRY

REMOVI NG SURFACE DRAI NS
REMOVI NG GUARDRAI L

REMOVI NG | NLETS

REMOVI NG ASPHALTI C SURFACE, BU
COVMON EXCAVATI ON

ROCK EXCAVATI ON

MARSH EXCAVATI ON

EXCAVATI ON FOR STRUCTURES, BRI
B-17-163

EXCAVATI ON FOR STRUCTURES, BRI
B-17-182

BORROW EXCAVATI ON

SELECTED BORROW EXCAVATI ON
STRUCTURE BACKFI LL

FI NI SHI NG ROADWAY

OBLI TERATI NG OLD ROAD

2 2

gggggzgggzzgsg

I—
n

I—
wn

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED
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LETTI NG DATE: 11/09/99

LOCATI ON 17/ DUNN COUNTY
I.H 94 - GREEN BAY (I.H 94 - CTH H)
STH 29
DUNN COUNTY
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
ESTI MATED UNI' T UNI' T UNI' T
QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
127. 000 130. 000 16510. 00 200. 000 25400. 00 260. 000 33020. 00
127. 000 130. 000 16510. 00 200. 000 25400. 00 260. 000 33020. 00
1. 000 1500. 000 1500. 00 2000. 000 2000. 00 2500. 000 2500. 00
1. 000 1500. 000 1500. 00 2000. 000 2000. 00 2500. 000 2500. 00
13. 000 300. 000 3900. 00 300. 000 3900. 00 250. 000 3250. 00
41910. 000 2. 000 83820. 00 2. 000 83820. 00 2. 380 99745. 80
5610. 000 1. 200 6732. 00 1.500 8415. 00 1. 000 5610. 00
21. 000 10. 000 210. 00 10. 000 210. 00 5. 000 105. 00
604. 000 6. 500 3926. 00 10. 000 6040. 00 4.900 2959. 60
600. 000 2. 400 1440. 00 4.000 2400. 00 2. 400 1440. 00
2. 000 10. 000 20. 00 100. 000 200. 00 13. 000 26. 00
8. 000 50. 000 400. 00 200. 000 1600. 00 400. 000 3200. 00
912. 000 3. 280 2991. 36 3. 300 3009. 60 3. 280 2991. 36
17. 000 100. 000 1700. 00 200. 000 3400. 00 500. 000 8500. 00
762. 000 26. 940 20528. 28 9. 250 7048. 50 26. 940 20528. 28
286964. 000 2.110 605494. 04 2. 000 573928. 00 1.790 513665. 56
119324. 000 2.110 251773. 64 2. 000 238648. 00 1.790 213589. 96
64688. 000 2. 480 160426. 24 3. 000 194064. 00 2. 000 129376. 00
1. 000 3800. 000 3800. 00 3800. 000 3800. 00 3800. 000 3800. 00
1. 000 500. 000 500. 00 2000. 000 2000. 00 500. 000 500. 00
314129. 000 2.110 662812. 19 2. 600 816735. 40 2. 820 885843. 78
69357. 000 2.110 146343. 27 3. 200 221942. 40 2. 820 195586. 74
670. 000 5. 250 3517. 50 8. 000 5360. 00 4.000 2680. 00
1. 000 1000. 000 1000. 00 2500. 000 2500. 00 25000. 000 25000. 00
240. 000 6. 500 1560. 00 10. 000 2400. 00 6. 560 1574. 40
143805. 000 8.130 1169134. 65 8. 130 1169134. 65 8.920 1282740.60

30404

CRUSHED AGCREGATE BASE COURSE

SR EELE]



Date 11/09/99
CERTI FI ED BY-

TI TLE-

PROPOSAL:

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

19991109015

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE:
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LETTI NG DATE: 11/09/99

SALVAGED CRUSHED AGGREGATE BAS M3
BREAKER RUN STONE
ASPHALTI C MATERI AL FOR TACK CO
QWP, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT M
ASPHALTI C CONCRETE PAVEMENT, T
ASPHALTI C CONCRETE PAVEMENT, T
ASPHALTI C SURFACE, DETOURS
ASPHALTI C SURFACE, SAFETY I SLA
ASPHALTI C SURFACE, TEMPORARY
CONCRETE PAVEMENT, 250 MM
H. E. S. CONCRETE PAVEMENT, 250
CONCRETE SURFACE DRAI NS
CONCRETE PAVEMENT APPROACH SLA
H. E. S. CONCRETE PAVEMENT APPRO
PAVEMENT TI ES
CONCRETE PAVEMENT GAPS
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 17
CONCRETE MASONRY, ENDWALLS
Hl GH STRENGTH BAR STEEL REl NF.
COATED HI GH STR BAR STL REI NF
NON- LAM NATED ELASTOVERI C BEAR
STEEL DI APHRAGVS, STRUCTURE
B-17-182
PREPARATI ON, DECKS, TYPE 1 e
PREPARATI ON, DECKS, TYPE 2 e
CLEANI NG, DECKS e
FULL DEPTH DECK REPAI R e
MB
M
M

S<SalIRRERRIdDDODD O

CONCRETE MASONRY, OVERLAY, DEC
STL PILE DEL & DRIVEN, HP 250M
STL PILE DEL & DRIVEN, HP 310M
PI LE PO NTS

RUBBERI ZED MEMBRANE WATERPROOF M2
CULVERT PIPE, CLASS Ill, 450 MM
CULVERT PIPE, CLASS Ill, 600 MM
CULVERT PIPE, CLASS Ill, 750 MM
CULVERT PI PE, CLASS IV, 900 MM M

20

EACH

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE AMOUNT
4380. 000 4.000 17520. 00
24950. 000 6. 950 173402. 50
9219. 000 0. 330 3042. 27
25130. 000 0. 550 13821. 50
1649. 000 175. 550 289481. 95
20500. 000 27.320 560060. 00
4630. 000 28.910 133853. 30
50. 000 61. 210 3060. 50
1085. 000 52. 390 56843. 15
2370. 000 52. 390 124164. 30
67350. 000 25.590 1723486.50
1110. 000 27.110 30092. 10
38. 000 600. 000 22800. 00
190. 000 116. 550 22144.50
174. 000 118. 150 20558. 10
24.000 10. 000 240. 00
4. 000 750. 000 3000. 00
1362. 000 320. 000 435840. 00
3180. 000 1.500 4770. 00
598. 600 300. 000 179580. 00
1. 900 700. 000 1330. 00
21170. 000 0. 800 16936. 00
123455. 000 1. 000 123455. 00
24.000 100. 000 2400. 00
28. 000 800. 000 22400. 00
40. 000 50. 000 2000. 00
20. 000 50. 000 1000. 00
710. 000 18. 000 12780. 00
1. 000 250. 000 250. 00
56. 000 300. 000 16800. 00
112. 000 55. 000 6160. 00
135. 000 64. 000 8640. 00
14. 000 60. 000 840. 00
44.000 15. 000 660. 00
96. 000 55.410 5319. 36
50. 000 65. 280 3264. 00
15. 000 85. 070 1276. 05
50. 000 96. 880 4844. 00

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
6. 850 30003. 00
6. 950 173402. 50
0. 330 3042. 27
0. 550 13821. 50
175. 550 289481. 95
27.320 560060. 00
28.910 133853. 30
61. 210 3060. 50
52. 390 56843. 15
52. 390 124164. 30
25.590 1723486. 50
27.110 30092. 10
520. 000 19760. 00
116. 550 22144.50
118. 150 20558. 10
10. 000 240. 00
750. 000 3000. 00
320. 000 435840. 00
1.500 4770. 00
300. 000 179580. 00
560. 000 1064. 00
0. 800 16936. 00
1. 000 123455. 00
100. 000 2400. 00
800. 000 22400. 00
50. 000 2000. 00
50. 000 1000. 00
9. 000 6390. 00
250. 000 250. 00
300. 000 16800. 00
55. 000 6160. 00
64. 000 8640. 00
60. 000 840. 00
15. 000 660. 00
69. 000 6624. 00
82. 000 4100. 00
105. 000 1575. 00
121. 000 6050. 00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
4.500 19710. 00
8. 360 208582. 00
0. 330 3042. 27
0. 550 13821. 50
175. 550 289481. 95
27.320 560060. 00
28. 910 133853. 30
61. 210 3060. 50
52. 390 56843. 15
52. 390 124164. 30
25.590 1723486.50
27. 110 30092. 10
520. 000 19760. 00
116. 550 22144.50
118. 150 20558. 10
10. 000 240. 00
750. 000 3000. 00
320. 000 435840. 00
1.500 4770. 00
300. 000 179580. 00
560. 000 1064. 00
0. 800 16936. 00
1. 000 123455. 00
100. 000 2400. 00
800. 000 22400. 00
50. 000 2000. 00
50. 000 1000. 00
18. 000 12780. 00
250. 000 250. 00
300. 000 16800. 00
55. 000 6160. 00
64. 000 8640. 00
60. 000 840. 00
15. 000 660. 00
53. 000 5088. 00
68. 000 3400. 00
105. 000 1575. 00
125. 000 6250. 00



Date 11/09/99

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991109015

| TEM
NUMBER

52082 TEMPORARY CULVERT PI PE, 450 MM
52084 TEMPORARY CULVERT PIPE, 600 MM

| TEM DESCRI PTI ON
52061 APRON ENDWALLS FOR CULVERT PI P
52063 APRON ENDWALLS FOR CULVERT PI P
52065 APRON ENDWALLS FOR CULVERT PI P
52067 APRON ENDWALLS FOR CULVERT PI P

UNI T

52087 TEMPORARY CULVERT PI PE, 1050 MM
52098 CLEANI NG CULVERT PI PES
52147 STL APRON ENDW. FOR CLVRT PI PE

52203 RCCP
52205 RCCP
52207 RCCP
52209 RCCP
52210 RCCP
52211 RCCP
52229 RCCP
52231 RCCP
52252 RCCP
52262 RCCP
52264 RCCP
52266 RCCP
52267 RCCP
52268 RCCP
52269 RCCP
52336 RCCP
52340 RCCP
52344 RCCP
52361 RCCP
52365 RCCP
52369 RCCP

CL
CL
CL
CL
CL
CL
CL

ELLIP
ELLIP
ELLIP
ELLIP
ELLIP
ELLIP

ENDWALLS,
ENDWALLS,
ENDWALLS,
ENDWALLS,
ENDWALLS, 1050
ENDWALLS, 1200

CL HE-111,
CL HE-111,
CL HE-111,
ENDWALLS,
ENDWALLS
ENDWALLS

450 WM
600 MM
750 MM
900 WM

MM
MM
49
73
10
490
730
109

60133 CONCRETE CURB AND GUTTER, 750
60160 CONCRETE CURB AND GUTTER, 900
60170 CONCRETE CURB AND GUTTER, 900
60205 CONCRETE SI DEWALK, 125 MM
60302 CONCRETE BARRI ER, SINGLE FACED
60305 TEMP PRECAST CONC BARR, CONTR

60308 TEMP PRECAST CONC BARR, CONTR

60405 SLOPE PAVI NG, CRUSHED AGGREGAT

Rl PRAP

EACH

I LLL

TTTTTZIEX

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

12. 000 79. 310
4. 000 116. 150

2. 000 185. 740

2. 000 274.650
106. 000 55. 410
49. 000 65. 280
21. 000 133. 220
6. 000 300. 000

4. 000 61. 900
121. 000 98. 190
214. 000 112. 400
93. 000 155. 900
80. 000 193. 630
102. 000 231. 290
170. 000 289. 850
22.000 135. 300
252. 000 163. 670
142. 000 250. 750
26. 000 286. 620
13. 000 378. 080
12. 000 421.570
8. 000 669. 700
2.000 798. 890

9. 000 919. 090
80. 000 176. 080
60. 000 265. 810
87.000 429. 550
8. 000 487. 280
4.000 797. 880

6. 000 2107. 230
130. 000 27.190
2463. 000 27.690
2888. 000 27.690
495. 000 26. 470
290. 000 122. 270
927. 000 28. 000
927. 000 10. 000
1025. 000 18. 000
1300. 000 39. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UN

99.
134.
204.
296.

69.

82.
157.
250.

81.

98.
121.
157.
203.
243.
302.
138.
174.
259.
306.
381.
419.
657.
784.
902.
174.
269.
417.
488.
772.

2089

27.

27
27

26.

122
28
10
18
27

T

D PRI CE

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
. 000
190
. 690
. 690
470
. 270
. 000
. 000
. 000
. 000

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.70
.47
.72
. 65
.30
.00
.00
.00
.00

PAGE:
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Bl DDER NO 3
UNI T
Bl D PRI CE

. 000
. 000
. 000
. 000
. 000
. 000
1050.
1150.
115.
175.
400.
600.
850.
1200.

27.

27.

27.
. 470
122.
28.
10.
17.
23.

000
000
000
000
000
000
000
000
190
690
690

270
000
000
000
000

LETTI NG DATE: 11/09/99



Date 11/09/99
CERTI FI ED BY-

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

125000.
615.
5330.
5874.
2177.
16000.
24900.
184694.
37092.
7500.
7500.

PAGE:
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LETTI NG DATE: 11/09/99

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
56. 000 2408. 00
70. 000 2030. 00
75. 000 42375. 00
110. 000 10010. 00
500. 000 27000. 00
1215. 000 6075. 00
1447. 000 7235. 00
255. 000 3060. 00
190. 000 2850. 00
255. 000 10710. 00
250. 000 750. 00
18. 750 1518. 75
32. 000 1920. 00
55. 760 4070. 48
7.000 700. 00
8. 600 860. 00
30. 000 3000. 00
91. 840 7347. 20
29. 680 37545. 20
400. 000 1200. 00
40. 000 5160. 00
19. 680 25505. 28
150. 000 1350. 00
50. 000 400. 00
1250. 000 15000. 00
8. 200 3280. 00
1. 000 1.00
101800. 000 101800. 00
41. 000 615. 00
41. 000 5330. 00
1.750 17132. 50
33. 500 2177.50
100. 000 16000. 00
3. 000 74700. 00
0. 450 156816. 00
0. 100 37092. 00
3. 000 7500. 00
3. 000 7500. 00
2.900 20300. 00

TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED
PROPOSAL: 19991109015
Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE AMOUNT Bl D PRI CE
60825 REINF CONC PIPE, CLASS Ill, SS M 43. 000 68. 840 2960. 12 75. 000
60826 REINF CONC PIPE, CLASS Ill, SS M 29. 000 80. 200 2325. 80 85. 000
60827 REINF CONC PIPE, CLASS Ill, SS M 565. 000 91. 990 51974. 35 95. 000
60829 REINF CONC PIPE, CLASS Ill, SS M 91. 000 115. 130 10476. 83 118. 000
61122 | NLETS, TYPE 3 EACH 54. 000 700. 000 37800. 00 500. 000
61123 | NLETS, TYPE 8 EACH 5. 000 1100. 000 5500. 00 1215. 000
61124 | NLETS, TYPE 9 EACH 5. 000 1375. 000 6875. 00 1447. 000
61160 | NLET COVERS, TYPE HM S EACH 12. 000 398. 000 4776. 00 255. 000
61170 | NLET COVERS, TYPE Ms EACH 15. 000 361. 000 5415. 00 190. 000
61180 | NLET COVERS, TYPE HM EACH 42. 000 285. 000 11970. 00 255. 000
61183 ADJUSTI NG | NLET COVERS EACH 3. 000 250. 000 750. 00 200. 000
61201 PI PE UNDERDRAI N, 150 MM M 81. 000 15. 000 1215. 00 18. 750
61211 Pl PE UNDERDRAI N, UNPERFORATED, M 60. 000 16. 000 960. 00 32. 000
61214 Pl PE UNDERDRAI N, UNPERFORATED, M 73.000 25. 000 1825. 00 55. 760
61220 PIPE UNDERDRAIN, DRAIN TILE, 1 M 100. 000 8. 000 800. 00 7.000
61222 PIPE UNDERDRAIN, DRAIN TILE, 1 M 100. 000 11. 000 1100. 00 8. 600
61251 DRAIN TI LE EXPLORATI ON M 100. 000 10. 000 1000. 00 30. 000
61407 STEEL THRI E BEAM STRUCTURE APP M 80. 000 92. 000 7360. 00 91. 840
61408 STEEL PLATE BEAM GUARD, CLASS M 1265. 000 30. 000 37950. 00 29. 680
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 3. 000 325. 000 975. 00 400. 000
61422 MARKER POSTS FOR RI GHT OF WAY EACH 129. 000 35. 000 4515. 00 40. 000
61430 TEMPORARY STEEL PLATE BEAM GUA M 1296. 000 26. 250 34020. 00 19. 680
61431 ANCHORS FOR TEMP STEEL PLATE B EACH 9. 000 225. 000 2025. 00 150. 000
61433 ANCHOR ASSEMB FCR STEEL PLATE EACH 8. 000 50. 000 400. 00 50. 000
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 12. 000 1850. 000 22200. 00 1250. 000
61601 WOVEN W RE FENCE M 400. 000 9. 750 3900. 00 8. 200
61801 MAI NTENANCE AND REPAI R OF HAUL LS 1. 000 1. 000 1.00 101. 000
61910 MOBI LI ZATI ON LS 1. 000 149849. 170 149849. 17 125000. 000
62002 CONCRETE MEDI AN BLUNT NOSE e 15. 000 41. 000 615. 00 41. 000
62003 CONCRETE MEDI AN SLOPED NOSE e 130. 000 41. 000 5330. 00 41. 000
62202 ASPHALTI C SHOULDER RUMBLE STRI M 9790. 000 0. 600 5874. 00 0. 600
62203 ASPHALTI C FLUMES e 65. 000 33. 500 2177.50 33. 500
62301 CALCI UM CHLORI DE SURFACE TREAT MG 160. 000 200. 000 32000. 00 100. 000
62401 WATER KL 24900. 000 1. 000 24900. 00 1. 000
62505 SALVAGED TOPSO L e 348480. 000 0.420 146361. 60 0. 530
62702 MJLCHI NG e 370920. 000 0. 100 37092. 00 0. 100
62811 EROSI ON BALES, DELI VERED EACH 2500. 000 3. 000 7500. 00 3. 000
62812 EROSI ON BALES, | NSTALLED EACH 2500. 000 3. 000 7500. 00 3. 000
62815 SILT FENCE, DELI VERED M 7000. 000 2.500 17500. 00 2.950

20650.



Date 11/09/99
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPOSAL: 19991109015

| TEM
NUMBER | TEM DESCRI PTI ON UNI T
62816 SILT FENCE, | NSTALLED M
62817 SILT FENCE MAI NTENANCE M
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH
62822 EROSI ON MAT, DELIVERED, CLASS M
62823 EROSI ON MAT, | NSTALLED, CLASS M
62824 EROSI ON MAT, DELIVERED, CLASS M2
62825 EROSI ON MAT, | NSTALLED, CLASS M
62826 EROSI ON MAT, DELIVERED, CLASS M2
62827 EROSI ON MAT, | NSTALLED, CLASS M2
62832 EROSI ON MAT, DELIVERED, CLASS M
62833 EROSI ON MAT, | NSTALLED, CLASS M
62840 EROSI ON MAT, DELIV, CLASS IlI, M
62841 EROSI ON MAT, INSTLD, CLASS II1 M
62844 EROSI ON MAT, DELIV, CLASS IIlI, M
62845 EROSI ON MAT, |INSTLD, CLASS II1 M
62905 FERTI LI ZER, TYPE B KG
63003 SEEDI NG TEMPORARY KG
63009 SEEDI NG, M XTURE NO. 20 KG
63010 SEEDI NG, M XTURE NO. 30 KG
63011 SEEDI NG, M XTURE NO. 40 KG
63015 SEEDI NG BORROW PIT M XTURE KG
63301 DELI NEATOR POSTS EACH
63305 DELI NEATORS EACH
63310 DELI NEATOR BRACKETS EACH
63311 TEMPORARY DELI NEATORS EACH
63401 WOOD POSTS, 100 X 100 MM X 3 M EACH
63402 WOOD POSTS, 100 X 100 MM X 3.7 EACH
63403 WOOD POSTS, 100 X 100 MM X 4.3 EACH
63411 WOOD POSTS, 100 X 150 MM X 4.3 EACH
63412 WOOD POSTS, 100 X 150 MM X 4.9 EACH
63413 WOOD POSTS, 100 X 150 MM X 5.5 EACH
63414 WOOD POSTS, 100 X 150 MM X 6.1 EACH
63415 WOOD POSTS, 100 X 150 MM X 6.7 EACH
63702 SIGNS, TYPE I, REFLECTIVE e
63822 MOVING SICNS, TYPE I EACH
63827 REMOVI NG SIGNS, TYPE |1 EACH
63830 REMOVI NG SMALL SI GN SUPPORTS EACH
63840 MOVI NG SMALL SI GN SUPPORTS EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
7000. 000 2.500
3500. 000 0.010
11. 000 250. 000
7.000 250. 000
7000. 000 0. 600
7000. 000 0.700
8500. 000 0. 600
8500. 000 0. 600
3580. 000 0. 850
3580. 000 0. 850
3500. 000 1. 000
3500. 000 0. 600
50. 000 4.000
50. 000 6. 500
4500. 000 8. 000
4500. 000 6. 000
14850. 000 0. 500
2512. 000 3.500
4447. 000 7. 650
1279. 000 8. 250
380. 000 10. 000
1050. 000 8. 400
349. 000 22.000
538. 000 3. 000
40. 000 20. 000
160. 000 15. 000
4.000 35. 000
6. 000 40. 000
6. 000 45. 000
123. 000 50. 000
63. 000 55. 000
51. 000 62. 000
21. 000 68. 000
12. 000 70. 000
317. 880 121. 000
174. 000 25. 000
240. 000 10. 000
139. 000 10. 000
46. 000 25. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

NOO OB WWWNEDN =
TOERORNPORONNOEOOEWORNNUIOO000000

Bl D PRI CE

. 640
. 970
. 890
. 990
. 290
. 000
115.
25.
15.
15.
10.

520
000
000
000
000

PAGE:
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Bl DDER NO 3
UNI T
Bl D PRI CE

NOOPRWWWNEDN =
TOPRONPORONNOEOOEWORNNUIOO000000

115.
25.
15.
15.
10.

LETTI NG DATE: 11/09/99



Date 11/09/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991109015

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

FI ELD LABORATORY

FI ELD OFFICE, TYPE C

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, SURVEI LLANCE
TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFFI C CONTROL, SIGNS, FI XED
TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFFI C CONTROL, DETOUR
TRAFFI C CONTROL, DETOUR, SI GNS
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRI C, TYPE R
PAVEMENT MARKI NG, 100 MM PAIN
PAVEMENT MARKI NG, 100 MM EPOX
PVMI' MRKNG, CHANNELI ZI NG, 200
PVMI' MRKNG, SAME DAY, 100 MV
PAVEMENT MARKI NG, RAI SED MARKE
LOCATI NG NO- PASSI NG ZONES
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, RAI LROAD CROSSI NGS
PVMI' MRKNG, RAI LROAD CROSSI NGS
PVMI' MRKNG, STOP LI NE, 450 MM
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 200 MV
PVMI' MRKNG, DI AGONAL, 600 MV|
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NOSE
REMOVI NG PAVEMENT MARKI NGS, AR
REMOVI NG PAVEMENT MARKI NGS, WO
TEMPORARY PAVEMENT MARKI NG, 10
TEMP PVMI' VMRKG, 100 MM REFLEC
TEMP PVMI' VMRKG, 100 MM REMOVA

LS

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
e

EACH
EACH
LS

DAYS

S

EACH
EACH
EACH
M
M
M
EACH
EACH
EACH
M
M
M

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
1. 000 8000. 000
1. 000 12000. 000
450. 000 15. 000
580. 000 110. 000
120000. 000 0. 200
1000. 000 0. 500
60000. 000 0. 500
80000. 000 0. 100
6000. 000 0. 150
70000. 000 0. 230
0. 200 140. 000
250. 000 24.000
250. 000 3. 000
1. 000 4500. 000
2044. 000 0. 750
1387. 000 2. 200
4800. 000 2. 000
1880. 000 0. 500
37194. 000 1. 300
2303. 000 3. 240
200. 000 4.000
446. 000 43. 000
2.320 260. 000
19328. 000 0. 600
2.000 150. 000
2.000 840. 000
51. 000 26. 300
25. 000 140. 000
4.000 148. 000
23. 000 151. 000
235. 000 15. 120
250. 000 28. 000
267. 000 16. 000
33. 000 90. 000
3. 000 60. 000
2.000 90. 000
16120. 000 0. 360
10205. 000 0. 600
2735. 000 3. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T
Bl D PRI CE

. 000
. 750
. 000
. 000
. 500
. 300
. 240
. 000
. 450
. 000
. 600
. 000
. 000
. 300
. 000
. 000
. 000
. 120
. 000
. 000
. 000
. 000
. 000
. 360
. 600
. 000

PAGE:

65

Bl DDER NO 3
UNI T
Bl D PRI CE

. 000
. 750
. 500
. 000
. 760
. 300
. 240
. 750
. 500
. 000
. 600
. 000
. 000
. 300
. 000
. 000
. 000
. 120
. 000
. 000
. 000
. 000
. 000
. 360
. 600
. 000

LETTI NG DATE: 11/09/99



Date 11/09/99
CERTI FI ED BY-

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T
Bl D PRI CE

PAGE:

66

LETTI NG DATE: 11/09/99

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPOSAL: 19991109015
| TEM

NUMBER | TEM DESCRI PTI ON UNI T

64907 TEMP PVMI MRKNG, CHANNELI ZI NG M

64911 TEMP PVMI MRKNG, STOP LINE, 45 M

64912 TEMP PVMI MRKG STOP LNE 450MM M

64916 TEMP PVMI MRKNG DI AG, 300 MM R M

64917 TEMPORARY PAVEMENT MARKI NG, AR EACH

64918 TEMP PVMI MRKNG, ARROWS, REMOV EACH

64919 TEMPORARY PAVEMENT MARKI NG, WO EACH

64921 TEMP PVMI MRKNG, RAI SED MARKER EACH

65221 NONMETALLI C CONDUI T, SCHEDULE M

65306 PULL BOXES, STEEL, 600 X 900 M EACH

66501 SAW NG EXI STI NG PAVEVENT M

66502 SAW NG CONCRETE PAVEMENT, FULL M

90001 M SC M
90001A REMOVI NG BARRI ER WALL

90001 M SC M
90001B DI TCH CLEANI NG

90001 M SC M
90001C PI PE UNDERDRAI N, UNPERF
150 MV SPECI AL

90001 M SC M
90001D H. E. S. CONCRETE CURB &
750 MM TYPE D

90001 M SC M
90001E H. E. S. CONCRETE CURB &
900 MM TYPE A

90001 M SC M
90001F CONSTRUCTI ON STAKI NG, C
BARRI ERS

90001 M SC M
90001G CONSTRUCTI ON STAKI NG, C
PAVENMENT

90001 M SC M
90001H CONSTRUCTI ON STAKI NG, C
AGGREGATE BASE COURSE

90001 M SC M
90001J CONSTRUCTI ON STAKI NG, C
GUTTER, AND CURB AND GUTTER

90001 M SC M

90001K CONSTRUCTI ON STAKI NG, |

LAYOUT

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
170. 000 1. 000
82. 000 3. 000
63. 000 15. 000
60. 000 10. 000
8. 000 65. 000
1. 000 150. 000
5. 000 80. 000
241. 000 2. 250
1615. 000 13. 520
34. 000 395. 000
2124. 000 5. 580
1013. 000 11. 480
220. 000 16. 500
108. 000 16. 500
20. 000 20. 000
180. 000 27. 260
212. 000 31. 820
290. 000 1.900
10611. 000 3. 750
7314. 000 1.600
2888. 000 1. 800
15093. 000 5. 650

4906.

6745.

551.

39791.

11702.

5198.

85275.

80

84

00

25

40

40

45

150.

395.

11. 480
10. 000

10. 000

35. 000
27. 260
31. 820
10. 000
5. 000
1.500
5. 000

2.500

11629. 24
2200. 00

1080. 00

4906. 80

6745. 84

2900. 00

53055. 00

10971. 00

14440. 00

37732.50

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
1. 000 170. 00
3. 000 246. 00
15. 000 945. 00
10. 000 600. 00
65. 000 520. 00
150. 000 150. 00
80. 000 400. 00
2. 250 542. 25
22. 000 35530. 00
550. 000 18700. 00
5. 580 11851.92
11. 480 11629. 24
13. 000 2860. 00
10. 000 1080. 00
35. 000 700. 00
27. 260 4906. 80
31. 820 6745. 84
10. 000 2900. 00
9. 000 95499. 00
4.000 29256. 00
8. 000 23104. 00
11. 500 173569. 50



Date 11/09/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991109015

| TEM
NUMBER

90002

90002

90002

90003

90004

90004

90004

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T
M SC M
90001L CONSTRUCTI ON STAKI NG, S
M SC e
90002A S.H. E. S. CONCRETE PAVEM
250 W
M SC e
90002B H. E. S. CONCRETE SI DEWAL
M SC e
90002C H. E. S. CONCRETE MEDI AN
M SC e
90002D H. E. S. CONCRETE MEDI AN
NOSE
M SC MB
90003A QWP, SUBGRADE
M SC LS
90004A COORDI NATI NG TRAFFI C SW
OF STAGE 1
M SC LS
90004B COORDI NATI NG TRAFFI C SW
OF STAGE 4
M SC LS
90004C CONSTRUCTI ON STAKI NG, E
M SC EACH
90005A I NLET COVERS, TYPE B, T
M SC EACH
90005B RElI NFORCED CONCRETE END
FOR CULVERT PI PE, SLOPED SECTI
M SC EACH
90005C RElI NFORCED CONCRETE END
CULVERT PI PE, SLOPED SECTI ON
M SC EACH
90005D TEMPORARY SURFACE DRAI N
M SC EACH
90005E TRAFFI C CONTROL, VERTIC
ONE SI DED
M SC EACH
90005F TRAFFI C CONTROL, VERTIC
TWO SI DED
M SC EACH

90005G TRAFFI C CONTROL, REPLAC

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
15093. 000 1.500
530. 000 35. 000
105. 000 27.770
6. 000 42.620
39. 000 42.620
712351. 000 0. 049
1. 000 2500. 000
1. 000 4000. 000
1. 000 4200. 000
2.000 50. 000
7.000 450. 000
2.000 600. 000
5. 000 1000. 000
44.000 90. 000
57. 000 100. 000
20. 000 70. 000

255.

1662.

34905.

2500.

4000.

4200.

100.

3150.

1200.

5000.

3960.

5700.

1400.

.85

72

18

20

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI T
Bl D PRI CE

27.

42.

42.

2500.

4000.

7500.

250.

418.

600.

100.

90.

100.

70.

770

620

620

. 050

000

000

000

000

000

000

000

000

000

000

255.

1662.

35617.

2500.

4000.

7500.

500.

2926.

1200.

500.

3960.

5700.

1400.

.85

72

18

55

00

00

00

00

00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNI T

Bl D PRI CE

27.

42.

42.

2500.

4000.

7500.

250.

650.

800.

1000.

90.

100.

70.

770

620

620

. 050

000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 11/09/99

255.

1662.

35617.

2500.

4000.

7500.

500.

4550.

1600.

5000.

3960.

5700.

1400.

.85

72

18

55

00

00

00

00

00

00

00

00

00

00



Date 11/09/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991109015

90005

90005

90005

90005

90005

90005

90005

90008

90012

90012

90013

90365
90394
90410
90411
90412
90416

90474
90501
90502
90545
90591
90616
90643
90712

VERTI CAL PANELS, ONE SI DED

M SC EACH
90005H TRAFFI C CONTROL, REPLAC
VERTI CAL PANELS, TWO SI DED

M SC EACH
900051 | NLET PROTECTI ON, TYPE

M SC EACH
90005J I NLET PROTECTI ON, TYPE

M SC EACH
90005K REMOVI NG RAI SED PAVEMEN

M SC EACH

90005L TRAFFI C CONTROL, AFFI XI

BARRI CADES, TYPE 11

M SC EACH
90005M CONSTRUCTI ON STAKI NG, S
LAYOUT, STRUCTURE B-17-163

M SC EACH
90005N CONSTRUCTI ON STAKI NG, S
LAYOUT, STRUCTURE B-17-182

M SC DAY
90008A PORTABLE CHANGEABLE MES

M SC 40M
90012A M X AND COVPACT SUBGRAD

M SC 40M
90012B DRYI NG OF SUBGRADE

M SC HA
90013A SO L STABI LI ZER, TYPE B

QW, BASE COURSES MG
PROFI LOGRAPH LS
QWP, CONCRETE PAVEMENT e
QWP, PROFI LE I NDEX | NCENTI VE, DOL
QW, PVMI STRENGTH | NCENTI VE, DOL
COARSE AGGREGATE, SIZE NO. MB

2

PREBORI NG STEEL PI LI NG M
QW READY M XED CONC MASONRY F M3
QW, MAS STRGTH | NCENTI VE READ DOL
CONCRETE COLLAR EACH
TEMPORARY COVER PLATES EACH
MARKER PCSTS, FLEXIBLE, FOR CU EACH
SAND BAGS EACH

TRAFFI C CONTROL, COVERI NG SI GN EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

20.

54.

26.

40.

1540.

83.

318.

7.

143805.
1.
68990.
34614.
18203.
100.

121.
1362.
16344.
7.

7.

94.
250.

60

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

000

. 000

000

000

000

. 000

. 000

000

000

000

000

000
000
000
000
000
000

000
000
000
000
000
000
000
. 000

80.

50.

18.

100.

100.

3500.

3500.

50.

20.

10.

675.

230.
. 400
. 000
500.

50.

22.
. 000
30.

000

000

000

000

000

000

000

000

000

000

000

. 250
6000.
. 450
. 000
. 000
26.

000

500
000
000
000
000

000

1600.

250.

972.

2600.

4000.

3500.

3500.

77000.

1660.

3180.

4725.

35951.
6000.
31045.
34614.
18203.
2650.

27830.
8716.
16344.
3500.
350.
2068.
750.
1800.

9800000.

00

00

00

00

00

00

00

00
00
00
00
25
00
50
00
00
00
80
00

00
00

00

00

80.

150.

25.

100.

100.

6000.

2000.

50.

240.

30.

750.

230.
. 400
. 000
375.
150.

22.
. 000
30.

000

000

000

000

000

000

000

000

000

000

000

. 250
8000.
. 450
. 000
. 000
20.

000

000
000
000
000
000

000

1600.

750.

1350.

2600.

4000.

6000.

2000.

77000.

19920.

9540.

5250.

35951.
8000.
31045.
34614.
18203.
2000.

27830.
8716.
16344.
2625.
1050.
2068.
1000.
1800.

9974071.

00

00

00

00

00

00

00

00
00
00
00
25
00
50
00
00
00
80
00

00
00

00

99

PAGE:

68

LETTI NG DATE: 11/09/99

80.

150.

25.

100.

100.

10000.

6000.

50.

100.

150.

750.

230.
. 400
. 000
375.
150.

22.
. 000
30.

000

000

000

000

000

000

000

000

000

000

000

. 190
8000.
. 450
. 000
. 000
30.

000

000
000
000
000
000

000

1600.

750.

1350.

2600.

4000.

10000.

6000.

77000.

8300.

47700.

5250.

27322.
8000.
31045.
34614.
18203.
3000.

27830.
8716.
16344.
2625.
1050.
2068.
1000.
1800.

10369196.

00

00

00

00

00

00

00

00
00
00
00
95
00
50
00
00
00
80
00

00
00

00

12



Date 11/09/99 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 69
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 11/09/99

PROPOSAL: 19991109015



Date 11/09/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991109016

Bl DDER NO 1:

STATE PRQJECT(S): 8190-00-71

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

BIDDER NO 2: B. R AMON & SONS, |NC.

| TEM
NUMBER

MONARCH PAVING, DIV. OF MATHY

LOCATI ON 09/ CHI PPEVA COUNTY

BLOOVER - CORNELL ROAD
STH 64
CHI PPEVWA COUNTY

PAGE:

70

LETTI NG DATE: 11/09/99

| TEM DESCRI PTI ON UNI T
REMOVI NG ASPHALTI C SURFACE, BU S.Y
FI NI SHI NG ROADWAY LS
CRUSHED AGCREGATE BASE COURSE TON
SHAPI NG SHOULDERS STA.
ASPHALTI C SURFACE TON

ASPHALTI C SURF, DRI VEWAYS & FI TON
CORRUGATED STEEL CULVERT PI PE, L.F.
STL APRON ENDW. FOR CLVRT PI PE EACH
STL APRON ENDW. FOR PI PE ARCH, EACH
STL APRN ENDW. FR CLVT PI PE, S EACH
STL APRN ENDW. FR CLVT PI PE, S EACH
MOBI LI ZATI ON

TOPSO L

MULCHI NG

SILT FENCE, DELI VERED
SILT FENCE, | NSTALLED
SILT FENCE MAI NTENANCE
FERTI LI ZER, TYPE B
SEEDI NG, M XTURE NO. 20
FI ELD OFFI CE, TYPE B
TRAFFI C CONTROL
TRAFFI C CONTROL, SI GNS
PAVEMENT MARKI NG, 4-1NCH, EPOX L. F.
PVMI MRKNG, SAME DAY, 4-INCH, L.F.
TEMPORARY PAVEMENT MARKI NG, 4- L.F.
M SC L. F
90030A CUVERT PI PE LI NERS, 24-

M SC TON
90035A ASPHALTI C PAVEMENT OVER
BASE, TYPE MV, WARRANTED

PULVERI ZE & RELAY EXI STNG BASE S. Y

o — rrronnr
BhhE2 IOy
3 Smmm<x<

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
2874. 000 4.160
1. 000 1000. 000
11025. 000 6.110
215. 000 7.000
343. 700 30. 520
15. 800 84.520
36. 000 18. 300
4. 000 1500. 000
2. 000 100. 000
18. 000 269. 000
4. 000 900. 000
1. 000 3750. 000
30. 000 5. 000
30. 000 2. 000
332. 000 1. 250
332. 000 1. 250
332. 000 0.010
1. 000 50. 000
0. 500 20. 000
1. 000 2000. 000
1. 000 400. 000
210. 000 2. 000
42390. 000 0.290
15483. 000 0. 690
5321. 000 0. 350
171. 000 70. 000
17707. 000 21.010
71447. 000 0. 430

Bl DDER NO 2
UNI' T

AMOUNT BI D PRI CE AMOUNT
11955. 84 6. 500 18681. 00
1000. 00 1500. 000 1500. 00
67362. 75 5. 980 65929. 50
1505. 00 7.700 1655. 50
10489. 72 44.000 15122. 80
1335. 42 53. 000 837.40
658. 80 18. 300 658. 80
6000. 00 1500. 000 6000. 00
200. 00 100. 000 200. 00
4842. 00 269. 000 4842. 00
3600. 00 900. 000 3600. 00
3750. 00 9636. 000 9636. 00
150. 00 5. 000 150. 00
60. 00 2. 000 60. 00
415. 00 1. 250 415. 00
415. 00 1. 250 415. 00
3.32 0.010 3.32
50. 00 50. 000 50. 00
10. 00 20. 000 10. 00
2000. 00 3000. 000 3000. 00
400. 00 400. 000 400. 00
420. 00 2. 000 420. 00
12293. 10 0.290 12293. 10
10683. 27 0. 690 10683. 27
1862. 35 0. 530 2820. 13
11970. 00 70. 000 11970. 00
372024. 07 21. 550 381585. 85
30722. 21 0.610 43582. 67

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00



Date 11/09/99 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 71
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 11/09/99
PROPOSAL: 19991109016
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
90365 QWP, BASE COURSES TON 11025. 000 0. 150 1653. 75 0. 180 1984. 50 0. 000 0. 00
90394 PROFI LOGRAPH LS 1. 000 2000. 000 2000. 00 3000. 000 3000. 00 0. 000 0. 00
90590 PI PE GRATES EACH 4.000 700. 000 2800. 00 700. 000 2800. 00 0. 000 0. 00
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH 28. 000 30. 000 840. 00 22.000 616. 00 0. 000 0. 00

PROPCSAL TOTAL. ...... 563471. 60 604921. 84 0. 00



Date 11/09/99
CERTI FI ED BY-
CONTRACT AND ESTI MATE ENG NEER

TI TLE-

PROPOSAL:

Bl DDER NO 1:

19991109017

STATE PRQJECT(S):

8210-07-74

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

MATHY CONSTRUCTI ON COVMPANY

PAGE:

72

LETTI NG DATE: 11/09/99

BIDDER NO 2: B. R AMON & SONS, |NC.
| TEM

NUMBER | TEM DESCRI PTI ON UNI T

20101 CLEARI NG STA.
20104 CRUBBI NG STA.
20330 REMOVI NG OLD CULVERTS EACH
20351 REMOVI NG CLD BRI DGE, STATION LS

273+23

20411 REMOVI NG GUARDRAI L L. F

20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y
20503 UNCLASSI FI ED EXCAVATI ON cCY
20801 BORROW EXCAVATI ON cCY
21131 PREP OF FOUNDATI ON FOR ASPHALT STA.
21301 FI NI SH NG ROADWAY LS

21401 OBLI TERATI NG OLD ROAD STA.
30404 CRUSHED AGGREGATE BASE COURSE TON
30420 CABC, OPEN GRADED, NUMBER 2 TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTIC M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40713 ASPHALTI C CONCRETE PAVEMENT, T TON
41104 ASPHALTI C SURFACE, SAFETY | SLA TON
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON
50261 CONC MASONRY ANCHORS, TYPE S, EACH
50409 CONCRETE MASONRY, ENDWALLS C.Y.
52107 CORRUGATED STEEL CULVERT PIPE, L.F.
52113 CORRUGATED STEEL CULVERT PIPE, L.F.
52151 STL APRON ENDW. FOR CLVRT PI PE EACH
52153 STL APRON ENDW. FOR CLVRT PI PE EACH
52155 STL APRON ENDW. FOR CLVRT PI PE EACH
52205 RCCP, CL II1, L. F.
52209 RCCP, CL II1, L. F.
52210 RCCP, CL II1, L. F.

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
13. 000 280. 000
13. 000 280. 000
10. 000 300. 000
1. 000 2000. 000
3438. 000 1. 000
610. 000 7.360
46510. 000 0.740
1515. 000 5. 660
20605. 000 4. 880
238. 000 1. 000
1. 000 1000. 000
1. 000 535. 000
30035. 000 6.370
141. 000 9. 200
9115. 000 0. 750
34192. 000 0. 200
2053. 000 160. 000
34192. 000 11. 530
5. 000 29. 150
125. 000 29. 150
16. 000 45. 000
12. 000 400. 000
54. 000 24. 000
78. 000 43. 500
10. 000 127. 000
2.000 300. 000
2.000 595. 000
66. 000 49. 250
6. 000 82. 250
100. 000 79. 250

LOCATI ON 10/ CLARK COUNTY
THORP - HANNI BAL ROAD
NYE STREET
CLARK COUNTY
Bl DDER NO 2
UNI' T
AMOUNT BI D PRI CE AMOUNT
3640. 00 175. 000 2275.00
3640. 00 175. 000 2275.00
3000. 00 300. 000 3000. 00
2000. 00 4000. 000 4000. 00
3438. 00 1. 000 3438. 00
4489. 60 6. 500 3965. 00
34417. 40 0.710 33022. 10
8574. 90 3. 250 4923. 75
100552. 40 4.580 94370. 90
238.00 13. 000 3094. 00
1000. 00 3000. 000 3000. 00
535. 00 500. 000 500. 00
191322. 95 6. 600 198231. 00
1297. 20 9. 000 1269. 00
6836. 25 1. 000 9115. 00
6838. 40 0. 450 15386. 40
328480. 00 157. 750 323860. 75
394233. 76 12. 600 430819. 20
145.75 80. 000 400. 00
3643. 75 50. 000 6250. 00
720. 00 45. 000 720. 00
4800. 00 400. 000 4800. 00
1296. 00 21. 500 1161. 00
3393. 00 54. 000 4212. 00
1270. 00 122. 000 1220. 00
600. 00 275. 000 550. 00
1190. 00 578. 000 1156. 00
3250. 50 60. 000 3960. 00
493. 50 121. 000 726. 00
7925. 00 90. 000 9000. 00

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00



Date 11/09/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991109017

| TEM
NUMBER

| TEM DESCRI PTI ON

RCCP, APRON ENDWALLS, 24-1NCH
RCCP, APRON ENDWALLS, 30-1NCH
RCCP, APRON ENDWALLS, 36-1NCH
RCCP, APRON ENDWALLS, 42-1NCH
RCCP, APRON ENDWALLS, 48-1NCH
RCCP HORZ ELLIP, CL HE-111, 43
SALVAGED CULVERT PI PE, 24-1NCH
SALVAGED CULVERT PI PE, 30-1NCH
SALVAGED CULVERT PI PE, 48-1NCH
SALV APRON ENDWALLS FOR CLVT P
CORRUGATED ALUM NUM CLVRT PI PE
METAL ENDWALLS, ALUM CLVT PI PE
CONCRETE CURB, TYPE J

CONCRETE CURB AND GUTTER, 36-1
Rl PRAP

HEAVY Rl PRAP

I NLET COVERS, TYPE F
ANCHORAGES FOR STEEL PLATE BEA
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHORS FOR STL PLATE BEAM GUA
STL PLT BM GRD, ENRGY ABSORB T
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

ASPHALTI C FLUMES

CALCI UM CHLORI DE SURFACE TREAT
WATER

TOPSO L

SALVAGED TOPSO L

MULCHI NG

SILT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROSI
EROCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE A

SEEDI NG, TEMPORARY

CONTRACT AND ESTI MATE ENG NEER

UNI T

EACH
EACH
L. F.
L. F.
EACH
EACH
LS

LS

S. Y.
TON

g

rCrone
<<%%mmm<<<

QR

"3

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
18. 000 463. 000
19. 000 505. 000
2. 000 750. 000
4. 000 890. 000
2. 000 1010. 000
100. 000 157.500
30. 000 37.750
36. 000 41. 750
6. 000 33. 250
1. 000 140. 000
18. 000 48. 000
2. 000 595. 000
84. 000 20. 000
640. 000 14. 000
202. 000 34. 000
62. 000 36. 000
1. 000 200. 000
2. 000 325. 000
264. 000 29. 000
1713. 000 9. 500
1. 000 650. 000
23. 000 1650. 000
1. 000 100. 000
1. 000 19500. 000
32. 000 25. 000
12. 000 325. 000
100. 000 5. 000
1125. 000 1. 000
20471. 000 0. 550
21596. 000 0. 100
5578. 000 0. 900
5578. 000 0. 900
5578. 000 0.010
1. 000 250. 000
2.000 300. 000
768. 000 1. 000
768. 000 1. 000
15. 000 24.000
553. 000 2.500

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
425. 000 7650. 00
480. 000 9120. 00
740. 000 1480. 00
890. 000 3560. 00
1030. 000 2060. 00
164. 000 16400. 00
57. 000 1710. 00
63. 000 2268. 00
90. 000 540. 00
230. 000 230. 00
87.000 1566. 00
720. 000 1440. 00
20. 000 1680. 00
14. 000 8960. 00
34. 000 6868. 00
36. 000 2232.00
325. 000 325. 00
325. 000 650. 00
29. 000 7656. 00
9. 500 16273. 50
650. 000 650. 00
1650. 000 37950. 00
50. 000 50. 00
16000. 000 16000. 00
50. 000 1600. 00
500. 000 6000. 00
16. 000 1600. 00
1.500 1687. 50
0. 600 12282. 60
0. 100 2159. 60
0. 900 5020. 20
0. 900 5020. 20
0.010 55.78
250. 000 250. 00
300. 000 600. 00
1. 000 768. 00
1. 000 768. 00
24. 000 360. 00
2.500 1382.50

PAGE

Bl DDER NO 3

UNI T
Bl D PRI CE

0000000000000 00000000000000000000000000
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LETTI NG DATE: 11/09/99
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Date 11/09/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NE

PROPOSAL: 19991109017

| TEM
NUMBER

90005

90005

90030

90030

90030

90033

| TEM DESCRI PTI ON

SEEDI NG, M XTURE NO. 20
SEEDI NG, M XTURE NO. 30
SODDI NG

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-1N
PVMI' MRKNG, SAME DAY, 4-1 NCH,
PVMI' MRKNG, STOP LI NE, 12-1NCH
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NOSE
TEMPORARY PAVEMENT MARKI NG, 4-
SAW NG EXI STI NG PAVEVENT

M SC

90004A GRADI NG, SHAPI NG AND FI
PRI VATE ENTRANCE, STA. 299+20
M SC

90005A GRADI NG, SHAPI NG AND FI
CULVERT PI PE ENDS

M SC

90005B BEAMGUARD BRACKETS FOR
BOX CULVERT

M SC

90005C REMOVE CASTI NGS, | NLETS
M SC

90030A SALVAGED FENCE

M SC

90030B STEEL RAILING TYPE W
B- 60- 33

M SC

90030C STEEL RAILING TYPE W
B- 60- 932

M SC

90033A GEOGRI D REI NFORCEMENT

ER

UNI T

LB.
LB.
S. Y.
LS
LS
DAYS
DAYS

pgrrrrr v
mmommmmm <

o
n: -

2
2

EACH

EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
170. 000 3. 950
325. 000 4.150
98. 000 4.000
1. 000 2500. 000
1. 000 5363. 750
3768. 000 0. 300
181. 000 1.500
230. 000 0. 250
3891. 000 0. 350
100. 000 3. 000
119448. 000 0. 210
680. 000 0. 600
39990. 000 0. 890
34. 000 8. 000
20. 000 4.500
3. 000 80. 000
78390. 000 0. 140
127. 000 5. 000
1. 000 2000. 000
50. 000 100. 000
4. 000 300. 000
1. 000 100. 000
440. 000 4.000
108. 000 18. 500
50. 000 18. 500
410. 000 3. 000

DI VI SI ON OF HI GHWAYS

100.

1760.

1998.

925.

1230.

.00

00

00

00

00

00

Bl DDER NO 2

UNI T
Bl D PRI CE

(o]
WOOPPOOOWOONO!

N
(e}
&
IS

350.

300.

100.

18.

18.

. 000
. 500
. 000
. 200
. 000
. 000

000

000

000

. 000

500

500

. 800

100.

1760.

1998.

925.

1558.

.00

00

00

00

00

00
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Bl DDER NO 3
UNI T
Bl D PRI CE

©O00000000000000000
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LETTI NG DATE: 11/09/99
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Date 11/09/99

CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991109017

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE:

75

Bl DDER NO 3
UNI T

Bl D PRI CE

LETTI NG DATE: 11/09/99

| TEM
NUMBER | TEM DESCRI PTI ON UNI T
90033 M SC S.Y
90033B SALVAGED ASPHALTI C PAVE
BASE COURSE, SHOULDERS
90035 M SC TON
90035A ASPHALTI C PAVEMENT OVER
BASE, WARRANTED
90037 M SC STA.
90037A REMOVI NG SHOULDERS
90310 REMOVI NG MARKER POSTS EACH
90329 CRADE, SHAPE & FI NI SH FOR BEAM EACH
90357 PULVERI ZE & RELAY EXI STNG BASE S. Y.
90365 QWP, BASE COURSES TON
90394 PROFI LOGRAPH LS
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH
90651 POLYETHYLENE SHEETI NG, DELIVER S.Y
90652 POLYETHYLENE SHEETI NG, S.Y
90998 ON-THE-JOB TRAI NI NG ASP-1T AP HRS
90999 ONTHE-JOB TRAI NI NG, ASP-1 HRS

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE AMOUNT

46510. 000 0. 270 12557.70

32550. 000 22.390 728794. 50

19. 000 125. 000 2375. 00

92. 000 8. 000 736. 00

26. 000 150. 000 3900. 00

113920. 000 0. 340 38732. 80

30035. 000 0. 200 6007. 00

1. 000 3000. 000 3000. 00

92. 000 22.000 2024. 00

302. 000 2. 000 604. 00

302. 000 2. 000 604. 00

200. 000 4.000 800. 00

800. 000 2. 000 1600. 00

....... 2208377. 22

PROPCSAL TOTAL

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
0. 340 15813. 40
21. 140 688107. 00
150. 000 2850. 00
8. 000 736. 00
500. 000 13000. 00
0. 540 61516. 80
0. 180 5406. 30
4000. 000 4000. 00
22. 000 2024. 00
2. 000 604. 00
2. 000 604. 00
4.000 800. 00
2. 000 1600. 00
2273854. 96

o
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Date 11/09/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991109018

STATE PRQJECT(S): 8896-05-71

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

BI DDER NO 1: ZENITH TECH., INC
Bl DDER NO 2: LUNDA CONSTRUCTI ON COVPANY

| TEM
NUMBER

LOCATI ON 60/ TAYLOR

HANNI BAL -
CTH M

COUNTY

PAGE:

76

LETTI NG DATE: 11/09/99

PERKI NSTOAN ROAD

TAYLOR COUNTY

Bl DDER NO 3

UNI T
Bl D PRI CE

| TEM DESCRI PTI ON UNI T
REMOVI NG GUARDRAI L L. F.
REMOVI NG ASPHALTI C SURFACE, BU S.Y
FI NI SHI NG ROADWAY LS
CRUSHED AGCGREGATE BASE COURSE C.Y
SHAPI NG SHOULDERS STA.
ASPHALTI C MATERI AL FOR PLANT M TON

ASPHALTI C CONCRETE PAVEMENT, T TON
PROTECTI VE SURFACE TREATMENT
PREPARATI ON, DECKS, TYPE 1
PREPARATI ON, DECKS, TYPE 2
CLEANI NG, DECKS

FULL DEPTH DECK REPAI R
CONCRETE MASONRY, OVERLAY, DEC
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
STEEL THRI E BEAM STRUCTURE APP
ANCHOR ASSEMB FCR STEEL PLATE
STL PLT BM GRD, ENRGY ABSORB T
MOBI LI ZATI ON

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SILT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SILT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROSI
EROCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE ||, REFLECTIVE

FI ELD OFFI CE, TYPE A

G<<BEnmmEE Banmm << <<

—w
D7

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

180. 000 1.500
260. 000 12. 500
1. 000 250. 000
19. 000 40. 000
3. 000 475. 000
2. 000 170. 000
31. 000 85. 000
335. 000 1.500
80. 000 40. 000
20. 000 50. 000
310. 000 13. 000
15. 000 175. 000
22.000 450. 000
400. 000 6. 500
800. 000 3. 000
132. 000 30. 000
4. 000 225. 000
4.000 1950. 000
1. 000 15800. 000
10. 000 10. 000
10. 000 10. 000
400. 000 1.150
400. 000 1.150
800. 000 0.010
1. 000 200. 000
1. 000 250. 000
305. 000 1. 000
305. 000 1. 250
4. 000 35. 000
12. 000 15. 000
1. 000 2225. 000

Bl DDER NO 2
UNI' T

AMOUNT BI D PRI CE AMOUNT
270. 00 1.500 270. 00
3250. 00 10. 000 2600. 00
250. 00 500. 000 500. 00
760. 00 30. 000 570. 00
1425. 00 300. 000 900. 00
340. 00 170. 000 340. 00
2635. 00 85. 000 2635. 00
502. 50 3. 000 1005. 00
3200. 00 100. 000 8000. 00
1000. 00 75. 000 1500. 00
4030. 00 25. 000 7750. 00
2625. 00 200. 000 3000. 00
9900. 00 500. 000 11000. 00
2600. 00 10. 000 4000. 00
2400. 00 2. 000 1600. 00
3960. 00 30. 000 3960. 00
900. 00 100. 000 400. 00
7800. 00 1950. 000 7800. 00
15800. 00 12400. 000 12400. 00
100. 00 10. 000 100. 00
100. 00 10. 000 100. 00
460. 00 1.150 460. 00
460. 00 1.150 460. 00
8. 00 0.010 8. 00
200. 00 200. 000 200. 00
250. 00 250. 000 250. 00
305. 00 1. 000 305. 00
381. 25 1. 250 381. 25
140. 00 35. 000 140. 00
180. 00 15. 000 180. 00
2225.00 500. 000 500. 00

. 000
. 000

. 000
. 000

©oPoocoooo00o0:



Date 11/09/99

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991109018

| TEM
NUMBER

| TEM DESCRI PTI ON UNI T
TRAFFI C CONTROL LS
TRAFFI C CONTROL, BARRI CADES, T DAYS

TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
PAVEMENT MARKI NG, 4-1NCH, EPOX L. F.
TEMP PVMI' MRKG STOP LNE 181N R L. F.
SAW NG EXI STI NG PAVEMENT L. F.
M SC LS
90004A REPAI NTI NG, RAILING ST

B- 60- 08

GRADE, SHAPE & FI NIl SH FOR BEAM EACH
CONTAI'N & COLLECT WASTE MATERI LS
B- 60- 8

PORTABLE DECONTAM NATI ON FACIL LS

PROPOSAL

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
1. 000 500. 000
110. 000 0. 500
440. 000 0. 250
220. 000 1. 000
990. 000 1. 000
790. 000 3. 950
24.000 5. 500
44.000 5. 000
1. 000 8900. 000
4. 000 375. 000
1. 000 700. 000
1. 000 500. 000
TOTAL. ... ...

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE AMOUNT
500. 00 500. 000 500. 00
55. 00 0. 500 55. 00
110. 00 0. 250 110. 00
220. 00 1. 000 220. 00
990. 00 1. 000 990. 00
3120. 50 3. 950 3120. 50
132. 00 5. 500 132.00
220. 00 28. 420 1250. 48
8900. 00 4500. 000 4500. 00
1500. 00 375. 000 1500. 00
700. 00 3000. 000 3000. 00
500. 00 1500. 000 1500. 00

85404. 25 90192. 23

PAGE:
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Bl DDER NO 3
UNI T
Bl D PRI CE

[eNe]
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LETTI NG DATE: 11/09/99

e

COLLLLLO0O

.00

.00



Date 11/09/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991109019

Bl DDER NO 1:

| TEM
NUMBER

STATE PRQJECT(S): 9016- 04-70

TYPE OF WORK:

REMOVI NG ASPHALTI C SURFACE, BU S.Y
PREP COF FOUNDATI ON FOR ASPHALT STA.
FI NI SHI NG ROADWAY LS

CRUSHED AGCREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C MATERI AL FOR PLANT M TON
RCCP, CL Il1l, 24-1NCH L. F.
RCCP, CL Il1l, 30-1NCH L. F.
RCCP, APRON ENDWALLS, 24-1NCH EACH
RCCP, APRON ENDWALLS, 30-1NCH EACH
RCCP HORZ ELLIP, CL HE-II1, 29 L.F.
RCCP HORZ ELLIP, ENDWALLS, 29X EACH
MAI NTENANCE AND REPAI R OF HAUL LS

MOBI LI ZATI ON LS
TOPSO L S.Y
MULCHI NG S. Y.
SILT FENCE, DELI VERED L. F.
SILT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
EROCSI ON MAT, DELIVERED, CLASS S.Y
EROSI ON MAT, | NSTALLED, CLASS S.Y
FERTI LI ZER, TYPE B cowr
SEEDI NG, M XTURE NO. 30 LB.
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL LS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, SI GNS DAYS

PAVEMENT MARKI NG, 4-1NCH, EPOX L. F.
PVMI MRKNG, SAME DAY, 4-INCH, L.F.
TEMPORARY PAVEMENT MARKI NG, 4- L.F.

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
440. 000 5. 000
390. 000 3. 000
1. 000 1000. 000
7350. 000 5. 150
1710. 000 1.900
826. 000 162. 000
252. 000 45. 000
12. 000 56. 000
18. 000 450. 000
2. 000 550. 000
60. 000 115. 000
2. 000 925. 000
1. 000 300. 000
1. 000 5200. 000
3900. 000 1. 250
3900. 000 0. 140
550. 000 1. 000
550. 000 1. 000
140. 000 0.010
2. 000 250. 000
1. 000 300. 000
350. 000 1.500
350. 000 1.500
18. 500 25. 000
470. 000 4.100
1. 000 3000. 000
1. 000 250. 000
650. 000 0. 300
1400. 000 0.700
39000. 000 0.290
16000. 000 0. 690
13000. 000 0. 280

AMERI CAN ASPHALT OF WSCONSIN, DIV. COF M

LOCATI ON 35/ LI NCOLN COUNTY

M NK ROAD - CTH Z
STH 64
LI NCOLN COUNTY

Bl DDER NO 2
UNI' T

AMOUNT  BID PRI CE AMOUNT
2200. 00 0. 000 0.00
1170. 00 0. 000 0.00
1000. 00 0. 000 0.00
37852. 50 0. 000 0.00
3249. 00 0. 000 0.00
133812. 00 0. 000 0. 00
11340. 00 0. 000 0. 00
672. 00 0. 000 0.00
8100. 00 0. 000 0.00
1100. 00 0. 000 0.00
6900. 00 0. 000 0.00
1850. 00 0. 000 0.00
300. 00 0. 000 0.00
5200. 00 0. 000 0.00
4875. 00 0. 000 0. 00
546. 00 0. 000 0. 00
550. 00 0. 000 0. 00
550. 00 0. 000 0. 00
1.40 0. 000 0. 00
500. 00 0. 000 0. 00
300. 00 0. 000 0. 00
525. 00 0. 000 0.00
525. 00 0. 000 0.00
462. 50 0. 000 0.00
1927. 00 0. 000 0.00
3000. 00 0. 000 0.00
250. 00 0. 000 0.00
195. 00 0. 000 0.00
980. 00 0. 000 0.00
11310. 00 0. 000 0.00
11040. 00 0. 000 0.00
3640. 00 0. 000 0.00
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LETTI NG DATE: 11/09/99

Bl DDER NO 3
UNI T
Bl D PRI CE

0000000000000 000000000000000O00OO

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

COOOLLLLLLOOOOOOOOOOO00O00O0000000O0



Date 11/09/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991109019

| TEM
NUMBER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T
Bl D PRI CE

PAGE:
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LETTI NG DATE: 11/09/99

Bl DDER NO 3

UNI T

Bl D PRI CE

90035

90035

90037

90331

90332

90333

90334

90357
90394

| TEM DESCRI PTI ON UNI T
M SC L. F.
90030A, RELAID R C.C.P., 24-IN
M SC L. F.
90030B, RELAID R.C.C.P., 30-IN
M SC TON
90035A, ASPHALTI C CONCRETE PAV
SUPERPAVE
M SC TON
90035B, DI SI NTEGRATED RED GRAN
COURSE
M SC TON
90035C, QWP, SUPERPAVE M XTURE
M SC STA.

90037A, CLEANI NG DI TCHES

GRADI NG AND SHAPI NG | NTERSECTI LS
STA. 321+18 LT. & RT

GRADI NG AND SHAPI NG | NTERSECTI LS
STA. 375+09 LT.& RT

GRADI NG AND SHAPI NG | NTERSECTI LS
STA. 427+47 LT.& RT

GRADI NG AND SHAPI NG | NTERSECTI LS
STA. 480+64 LT.& RT

PULVERI ZE & RELAY EXI STNG BASE S. Y
PROFI LOGRAPH LS

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
80. 000 30. 000
16. 000 32. 000
13700. 000 15. 450
400. 000 5. 400
13700. 000 0. 500
12. 000 225. 000
1. 000 4000. 000
1. 000 2500. 000
1. 000 2350. 000
1. 000 4650. 000
65500. 000 0.780
1. 000 1500. 000

PROPCSAL TOTAL

211665.

2160.

6850.

2700.

4000.

2500.

2350.

4650.

51090.
1500.

548299.

00

00

00

00

00

00

00

00
00

40

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000
0. 000

0.00

0. 00

0. 00

0. 00

0.00

0.00
0.00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000
0. 000

0. 00

0. 00

0. 00

0. 00

0. 00

0.00



Date 11/09/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

PACE: 80

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 11/09/99

PROPOSAL: 19991109020

LOCATI ON 65/ WASHBURN COUNTY
STH 27/ CTH M I NTS
STH 27
WASHBURN COUNTY

STATE PRQJECT(S): 8550-03-70

TYPE OF WORK:
Bl DDER NO 1:

Bl DDER NO 2:
Bl DDER NO 3:

REUBEN JOHNSON & SON, | NC.
JAMES PETERSON SONS, | NC
HOFFMAN CONSTRUCTI ON COMPANI ES- A JO NT V

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI' T UNI' T UNI' T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
20101 CLEARI NG STA. 244.000 156. 000 38064. 00 200. 000 48800. 00 200. 000 48800. 00
20104 GRUBBI NG STA. 244.000 145. 000 35380. 00 200. 000 48800. 00 200. 000 48800. 00
20330 REMOVI NG OLD CULVERTS EACH 38. 000 110. 000 4180. 00 255. 000 9690. 00 200. 000 7600. 00
20412 REMOVI NG FENCE L.F 4705. 000 0. 850 3999. 25 0. 500 2352.50 0. 500 2352.50
20501 COWMMON EXCAVATI ON C. Y. 242201. 000 2. 250 544952. 25 2. 460 595814. 46 3. 000 726603. 00
20505 MARSH EXCAVATI ON CY 55959. 000 2. 250 125907. 75 2. 350 131503. 65 3. 000 167877. 00
20811 SELECTED BORROW EXCAVATI ON CY 95632. 000 2.700 258206. 40 3. 000 286896. 00 3. 000 286896. 00
20901 GRANULAR BACKFI LL CY. 815. 000 3. 100 2526. 50 7.000 5705. 00 7.890 6430. 35
21301 FI NI SH NG ROADVWAY LS 1. 000 1500. 000 1500. 00 500. 000 500. 00 2000. 000 2000. 00
21401 OBLI TERATI NG OLD ROAD STA. 6. 000 650. 000 3900. 00 290. 000 1740. 00 300. 000 1800. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 84713. 000 4.750 402386. 75 4. 850 410858. 05 4.620 391374. 06
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 3200. 000 1. 000 3200. 00 1. 000 3200. 00 1. 000 3200. 00
40301 QWP, ASPHALTIC M XTURE TON 27758. 000 0. 400 11103. 20 0. 400 11103. 20 0. 400 11103. 20
40501 ASPHALTI C MATERI AL FOR PLANT M TON 1668. 000 155. 000 258540. 00 155. 000 258540. 00 155. 000 258540. 00
40713 ASPHALTI C CONCRETE PAVEMENT, T TON 27758. 000 13. 060 362519. 48 13. 060 362519. 48 13. 060 362519. 48
41101 ASPHALTI C SURFACE TON 1000. 000 23. 160 23160. 00 23. 160 23160. 00 23. 160 23160. 00
52003 CULVERT PIPE, CLASS Ill, 18-IN L.F. 638. 000 20. 000 12760. 00 18. 000 11484. 00 22. 000 14036. 00
52005 CULVERT PIPE, CLASS IIl, 24-IN L.F. 412. 000 24. 000 9888. 00 22.000 9064. 00 26. 000 10712. 00
52061 APRON ENDWALLS FOR CULVERT PI P EACH 40. 000 120. 000 4800. 00 100. 000 4000. 00 101. 000 4040. 00
52063 APRON ENDWALLS FOR CULVERT PI P EACH 16. 000 170. 000 2720. 00 150. 000 2400. 00 136. 000 2176. 00
52136 CORRUGATED STEEL PI PE ARCH, 21 L.F. 392. 000 20. 000 7840. 00 19. 000 7448. 00 22. 000 8624. 00
52162 STL APRON ENDW. FCOR Pl PE ARCH, EACH 26. 000 150. 000 3900. 00 100. 000 2600. 00 97. 000 2522.00
52205 RCCP, CL I, 24-1NCH L. F. 874. 000 38. 000 33212. 00 35. 000 30590. 00 38. 000 33212. 00
52207 RCCP, CL 111, 30-INCH L. F. 378. 000 45. 000 17010. 00 45. 000 17010. 00 49. 000 18522. 00
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH 22.000 425. 000 9350. 00 480. 000 10560. 00 352. 000 7744.00
52266 RCCP, APRON ENDWALLS, 30-1NCH EACH 12. 000 450. 000 5400. 00 520. 000 6240. 00 388. 000 4656. 00
52338 RCCP HORZ ELLIP, CL HE-IIl, 24 L.F. 100. 000 71. 000 7100. 00 61. 000 6100. 00 64. 000 6400. 00
52343 RCCP HORZ ELLIP, CL HE-II1, 38 L.F. 100. 000 115. 000 11500. 00 120. 000 12000. 00 109. 000 10900. 00
52363 RCCP HORZ ELLI P, ENDWALLS, 24X EACH 4. 000 700. 000 2800. 00 815. 000 3260. 00 576. 000 2304. 00
52368 RCCP HORZ ELLI P, ENDWALLS, 38X EACH 4. 000 1350. 000 5400. 00 1670. 000 6680. 00 1255. 000 5020. 00



Date 11/09/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991109020

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

CONCRETE CURB AND GUTTER, 36-1
Rl PRAP

Pl PE UNDERDRAI N, WRAPPED, 6-1N
REI NF CONC ENDWALLS FOR UNDERD
MARKER POSTS

MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

LANDMARK REFERENCE MONUMENTS
ASPHALTI C FLUMES

WATER

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SILT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SILT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROSI
EROCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
EROCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE A

AGRI CULTURAL LI MESTONE TREATME
SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20

SEEDI NG, BORROW PI' T M XTURE

FI ELD LABORATORY

FI ELD OFFICE, TYPE C

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE R
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-1N
PVMI' MRKNG, SAME DAY, 4-1 NCH,

L. F.
C.Y.
L. F.
EACH
EACH
LS

LS

EACH
S. Y.
MGAL
S. Y.
S. Y.
EACH
EACH

sEggreeenprrr
PPBS<<<<Bgmmm

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
980. 000 10. 750
179. 000 30. 000
1732. 000 3.500
58. 000 125. 000
44.000 40. 000
1. 000 1. 000
1. 000 5058. 460
44.000 72.000
31. 000 30. 000
200. 000 14. 000
201578. 000 0. 550
201578. 000 0. 090
100. 000 4.000
100. 000 4.000
26081. 000 0. 800
26081. 000 0. 800
26081. 000 0.010
2. 000 300. 000
2. 000 100. 000
71597. 000 0. 400
71597. 000 0. 450
4023. 000 0. 850
4023. 000 0. 450
181. 000 24. 000
8. 000 50. 000
1815. 000 1. 400
5443. 000 3.670
2300. 000 3. 750
1. 000 3000. 000
1. 000 3750. 000
1. 000 4500. 000
4720. 000 0. 500
1935. 000 0. 500
3870. 000 0. 200
4807. 000 0. 600
968. 000 1.500
62150. 000 0. 240
188. 000 0.700
62500. 000 0. 460

DI VI SI ON OF HI GHWAYS

110867.
18142.
400.
400.
20864.
20864.
260.
600.
200.
28638.
32218.
3419.
1810.
4344.
400.
2541.
19975.
8625.
3000.
3750.
4500.
2360.
967.
774.
2884.
1452.
14916.
131.
28750.

Bl DDER NO 2

UNI T
Bl D PRI CE

8
120.
40.

000

500. 000

15000.
72.
60.
14.

OOoOOM~MMOO

1500.
5000.
9500.

OOONOOOO

000
000
000
000

. 470
. 090
. 000
. 000
. 800
. 800
. 010
. 000
. 000
. 400
. 450
. 850
. 450
. 000
. 000
. 400
. 670
. 750

000
000
000

. 500
. 500
. 200
. 600
. 500
. 240
. 700
. 460

PAGE:
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LETTI NG DATE: 11/09/99

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
10. 750 10535. 00
44.000 7876. 00
6. 000 10392. 00
100. 000 5800. 00
40. 000 1760. 00
1. 000 1.00
40750. 000 40750. 00
72. 000 3168. 00
30. 000 930. 00
20. 000 4000. 00
0. 600 120946. 80
0. 085 17134.13
4.000 400. 00
4.000 400. 00
0. 930 24255. 33
0. 730 19039. 13
0.010 260. 81
300. 000 600. 00
100. 000 200. 00
0. 400 28638. 80
0. 450 32218. 65
0. 850 3419. 55
0. 450 1810. 35
24. 000 4344. 00
50. 000 400. 00
1. 400 2541. 00
3.670 19975. 81
3.750 8625. 00
3000. 000 3000. 00
6000. 000 6000. 00
2100. 000 2100. 00
0. 400 1888. 00
1. 000 1935. 00
0. 150 580. 50
0. 500 2403. 50
2.220 2148. 96
0. 240 14916. 00
0.700 131. 60
0. 460 28750. 00



Date 11/09/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991109020

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI T

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE:
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LETTI NG DATE: 11/09/99

90034

90037

90365
90394
90785
90999

LOCATI NG NO- PASSI NG ZONES

M

PVMI' MRKNG, STOP LINE, 18-1NCH L. F.
PAVEMENT MARKI NG, ARROWS, TYPE EACH

TEMPORARY PAVEMENT MARKI NG, 4

- L.F

CONSTRUCTI ON STAKI NG, SUBGRADE STA
CONST STAKI NG, CRUSHED AGGR BA STA.
CONST STAKING, CURB, GUTTER, A L.F.

SAW NG EXI STI NG PAVEMENT
M SC

L. F.
S. Y.

90033A SALVAGED TOPSO L, SPECI

M SC
90034A SELECT BORROW GRADE 1
M SC

90034B GRAVEL STABI LI ZED PAD
M SC

90037A CONSTRUCTI ON STAKI NG,
QWP, BASE COURSES

PROFI LOGRAPH

C.Y.

C.Y.

STA.
S

TON

LS

CONSTRUCTI ON STAKI NG, PI PE CUL EACH

ON- THE- JOB TRAI NI NG, ASP-1

HRS.

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE AMOUNT
5.700 110. 000 627. 00
168. 000 7.500 1260. 00
2. 000 110. 000 220. 00
62536. 000 0.120 7504. 32
321. 000 32. 000 10272. 00
321. 000 35. 000 11235. 00
980. 000 1.500 1470. 00
168. 000 3. 000 504. 00
6541. 000 0. 550 3597.55
91831. 000 2.700 247943.70
57. 000 1. 000 57.00
188. 000 32. 000 6016. 00
84713. 000 0. 200 16942. 60
1. 000 3000. 000 3000. 00
24.000 150. 000 3600. 00
230. 000 2. 000 460. 00
....... 2908908. 00

PROPCSAL TOTAL

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
110. 000 627. 00
7.500 1260. 00
110. 000 220. 00
0.120 7504. 32
32. 000 10272. 00
35. 000 11235. 00
1.500 1470. 00
3. 000 504. 00
1.070 6998. 87
4.340 398546. 54
20. 000 1140. 00
32. 000 6016. 00
0. 250 21178. 25
3000. 000 3000. 00
150. 000 3600. 00
2. 000 460. 00
3195004. 87

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
110. 000 627.00
7.500 1260. 00
110. 000 220. 00
0.120 7504. 32
32. 000 10272. 00
35. 000 11235. 00
1.500 1470. 00
4.000 672. 00
1. 000 6541. 00
3. 000 275493. 00
40. 000 2280. 00
32. 000 6016. 00
0. 220 18636. 86
3000. 000 3000. 00
150. 000 3600. 00
2. 000 460. 00
3263485. 69



Date 11/09/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991109021

STATE PRQJECT(S): 3110-02-70

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

Bl DDER NO 1

UNI T

BI D PRI CE

BI DDER NO 1: PAYNE & DOLAN, INC

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI T QUANTI TY
20101 CLEARI NG STA. 6. 000
20102 CLEARI NG I.D. 97. 000
20104 CRUBBI NG STA. 6. 000
20105 CRUBBI NG I.D. 151. 000
20330 REMOVI NG OLD CULVERTS EACH 2.000
20405 REMOVI NG CURB AND GUTTER L. F. 120. 000
20412 REMOVI NG FENCE L. F. 90. 000
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 1800. 000
20421 REMOVI NG ASPHALTI C SURFACE, M TON 2890. 000
20494 ABANDONI NG CULVERT PI PES EACH 1. 000
20503 UNCLASSI FI ED EXCAVATI ON C.Y. 946. 000
20630 EXCAVATI ON FOR STRUCT., RETAIN LS 1. 000

R-67-43
20801 BORROW EXCAVATI ON C.Y. 300. 000
21101 PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000
21301 FI NI SH NG ROADWAY LS 1. 000
21401 OBLI TERATI NG OLD ROAD STA. 6. 000
30409 SHAPI NG SHOULDERS STA. 622. 600
30424 SALVAGED ASPHALTI C PAVEMENT, B TON 7360. 000
30822 SPECI AL HE STRENGTH BASE PATCH S.Y. 250. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 6000. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 1410. 000
41020 SALVAGED ASPHALTI C PAVEMENT, M TON 7730. 000
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON 150. 000
41654 DOWVEL BARS EACH 500. 000
50405 CONCRETE MASONRY, RETAINING WA C.Y. 36. 000
51706 PAI NTI NG, EPOXY SYSTEM STRUCT LS 1. 000
R-67-43

52105 CORRUGATED STEEL CULVERT PIPE, L.F. 86. 000
52109 CORRUGATED STEEL CULVERT PIPE, L.F. 92. 000
52149 STL APRON ENDW. FOR CLVRT PI PE EACH 2.000
52152 STL APRON ENDW. FOR CLVRT PI PE EACH 1. 000

1. 050
170. 000
7.600
92. 900
7.500
350. 000
3200. 000

20.
31.
190.
341.

350
650
800
400

LOCATI ON 67/ WAUKESHA

COUNTY
VWAUKESHA ROAD

SHERMAN STREET TO CTH z2Z
WAUKESHA COUNTY

Bl DDER NO 2
UNI' T

AMOUNT  BID PRI CE AMOUNT
1800. 00 0. 000 0.00
970. 00 0. 000 0. 00
1800. 00 0. 000 0.00
1057. 00 0. 000 0. 00
370. 20 0. 000 0.00
1086. 00 0. 000 0. 00
270. 00 0. 000 0. 00
12780. 00 0. 000 0.00
21964. 00 0. 000 0.00
395. 00 0. 000 0.00
9318. 10 0. 000 0.00
10000. 00 0. 000 0.00
3255. 00 0. 000 0.00
4310. 00 0. 000 0. 00
2645. 00 0. 000 0. 00
2134. 80 0. 000 0. 00
10179. 51 0. 000 0. 00
85008. 00 0. 000 0. 00
12500. 00 0. 000 0. 00
6300. 00 0. 000 0. 00
239700. 00 0. 000 0.00
58748. 00 0. 000 0.00
13935. 00 0. 000 0.00
3750. 00 0. 000 0.00
12600. 00 0. 000 0.00
3200. 00 0. 000 0.00
1750. 10 0. 000 0.00
2911. 80 0. 000 0.00
381. 60 0. 000 0.00
341. 40 0. 000 0.00

PAGE:
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LETTI NG DATE: 11/09/99

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00



Date 11/09/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991109021

| TEM
NUMBER

| TEM DESCRI PTI ON

RCCP, APRON ENDWALLS, 18-1NCH
RCCP, APRON ENDWALLS, 30-1NCH
SALV APRON ENDWALLS FOR CLVT P
SALV APRON ENDWALLS FOR CLVT P
CONCRETE CURB AND GUTTER, 30-1
CONCRETE CURB AND GUTTER, 36-1
Rl PRAP

REI NF CONC PI PE, CLASS II1l, SS
REI NF CONC PI PE, CLASS |V, SS
I NLETS, TYPE 8

I NLET COVERS, TYPE M5

I NLET COVERS, TYPE R
ADJUSTI NG | NLET COVERS

I NLETS, TYPE 32

I NLETS, TYPE 37

STEEL PLATE BEAM GUARD, CLASS
STL PLT BM GRD, ENRGY ABSORB T
MOBI LI ZATI ON

ASPHALTI C FLUMES

TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SILT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROSI
EROCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE A

SEEDI NG, M XTURE NO. 20

WOOD POSTS, 4X4-1NCH X 16-FT.
WOOD POSTS, 4X6-1NCH X 16- FT.
WOOD POSTS, 4X6-1NCH X 18- FT.
SIGNS, TYPE ||, REFLECTIVE
MOVI NG SI GNS, TYPE |

REMOVI NG SI GNS, TYPE |1
REMOVI NG SMALL SI GN SUPPORTS

CONTRACT AND ESTI MATE ENG NEER

UNI T

EACH
EACH
EACH
EACH

EACH
EACH
S. Y.
S. Y.

LB.

EACH
EACH
EACH
S. F.
EACH
EACH
EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

1. 000 409. 600

1. 000 531. 600

2. 000 133. 300

2. 000 133. 300
1110. 000 8. 500
850. 000 16. 200
3. 000 100. 000
54. 000 78. 350
415. 000 46. 650
1. 000 1349. 700

1. 000 390. 000

3. 000 545. 000

6. 000 351. 700

1. 000 915. 150

2. 000 915. 150
200. 000 12. 000
2. 000 2400. 000

1. 000 84485. 000

8. 000 89. 450
5000. 000 1. 300
5000. 000 0. 200
55. 000 8. 000
55. 000 8. 000
1300. 000 1. 000
1300. 000 1. 000
1300. 000 0. 200
1. 000 225. 000

1. 000 250. 000
1040. 000 0. 800
1040. 000 0. 800
3. 300 30. 000
135. 000 6. 100
7.000 56. 000
46. 000 58. 000
24.000 60. 000
628. 710 11. 500
9. 000 50. 000
81. 000 15. 000
78. 000 10. 000

DI VI SI ON OF HI GHWAYS

000 CP0000000000000000000000000000000O000O0

Bl DDER NO 2
UNI T
Bl D PRI CE

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000

. 000
. 000
. 000

OO0 0000000000000 0000000000000000000000
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Bl DDER NO 3
UNI T
Bl D PRI CE

0D00CP00000000000000000000000000000000000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000

. 000
. 000
. 000

LETTI NG DATE: 11/09/99

000 L 0000000000000 0000000000000000000000



Date 11/09/99 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 85
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 11/09/99
PROPOSAL: 19991109021
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI' T UNI' T UNI' T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
64201 FIELD OFFICE, TYPE A LS 1. 000 4000. 000 4000. 00 0. 000 0.00 0. 000 0. 00
64301 TRAFFI C CONTRCL LS 1. 000 11100. 000 11100. 00 0. 000 0.00 0. 000 0. 00
64313 TRAFFI C CONTROL, DRUMS DAYS  40000. 000 0.120 4800. 00 0. 000 0.00 0. 000 0. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 2000. 000 0. 200 400. 00 0. 000 0.00 0. 000 0. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 4000. 000 0. 100 400. 00 0. 000 0. 00 0. 000 0. 00
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 5000. 000 0. 100 500. 00 0. 000 0. 00 0. 000 0. 00
64326 TRAFFI C CONTROL, SIGNS DAYS 4000. 000 0. 200 800. 00 0. 000 0.00 0. 000 0. 00
64505 GEOTEXTILE FABRIC, TYPE R S Y. 9. 000 3.500 31.50 0. 000 0.00 0. 000 0. 00
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 62910. 000 0. 250 15727. 50 0. 000 0.00 0. 000 0. 00
64618 PVMI MRKNG, CHANNELIZING, 8-IN L.F 1300. 000 0.700 910. 00 0. 000 0.00 0. 000 0. 00
64626 PVMI MRKNG, SAME DAY, 4-1NCH L.F. 52400. 000 0. 350 18340. 00 0. 000 0.00 0. 000 0. 00
64636 LOCATI NG NO- PASSI NG ZONES M. 5.500 75. 000 412. 50 0. 000 0.00 0. 000 0. 00
64702 PVMI MRKNG, RAILROAD CROSSI NGS EACH 2. 000 580. 000 1160. 00 0. 000 0.00 0. 000 0. 00
64710 PVMI MRKNG, STOP LINE, 18-1NCH L.F. 15. 000 7.000 105. 00 0. 000 0. 00 0. 000 0. 00
64901 TEMPORARY PAVEMENT MARKI NG, 4- L.F 52000. 000 0.120 6240. 00 0. 000 0. 00 0. 000 0. 00
66501 SAW NG EXI STI NG PAVEMENT L.F 2230. 000 0. 850 1895. 50 0. 000 0. 00 0. 000 0. 00
66502 SAW NG CONCRETE PAVEMENT, FULL L.F 720. 000 1.700 1224.00 0. 000 0. 00 0. 000 0. 00
90004 M SC LS 1. 000 4500. 000 4500. 00 0. 000 0. 00 0. 000 0. 00
90004A STAI NI NG CONCRETE, STRU
R-67-43
90005 M SC EACH 1. 000 120. 000 120. 00 0. 000 0.00 0. 000 0. 00
90005A | NLET PROTECTI ON, TYPE
90005 M SC EACH 4. 000 60. 000 240. 00 0. 000 0.00 0. 000 0. 00
90005B | NLET PROTECTI ON, TYPE
90030 M SC L. F. 120. 000 8. 000 960. 00 0. 000 0.00 0. 000 0. 00
90030A SPLIT RAIL WOOD FENCE,
90030 M SC L. F. 75. 000 5. 000 375. 00 0. 000 0.00 0. 000 0. 00
90030B REMOVE AND RESET FENCE
90030 M SC L. F. 360. 000 30. 000 10800. 00 0. 000 0.00 0. 000 0. 00
90030C EARTH DRI LLI NG, 24-1NCH
90030 M SC L. F. 525. 000 24.000 12600. 00 0. 000 0.00 0. 000 0. 00
90030D STEEL PI LI NG DELIVERED
HP 14-1NCH 73 POUND
90031 M SC S. F. 1300. 000 21. 000 27300. 00 0. 000 0. 00 0. 000 0.00
90031A PRECAST PANELS
90035 M SC TON 23500. 000 22.930 538855. 00 0. 000 0.00 0. 000 0. 00
90035A ASPHALTI C CONCRETE PAVE
SUPERPAVE
90035 M SC TON 23500. 000 1. 800 42300. 00 0. 000 0.00 0. 000 0. 00

90035B QWP, SUPERPAVE M XTURE



Date 11/09/99
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPOSAL: 19991109021
| TEM
NUMBER | TEM DESCRI PTI ON UNI T
90035 M SC TON
90035C BASE PATCHI NG, ASPHALTI
90338 CRADI NG, SHAPING & FINISHING LS
MAI LMAN ROAD
90339 CRADI NG, SHAPING & FINISHING LS
W LTON ROAD
90340 CRADI NG, SHAPING & FINISHING LS
MORRI SSEY DRI VE
90341 CRADI NG SHAPING & FINISHING LS
OAKRI DGE DRI VE
90398 JO NT AND CRACK REPAI R L. F.
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH
90998 ON-THE-JOB TRAI NI NG ASP-1T AP HRS
90999 ON-THE-JOB TRAI NI NG, ASP-1 HRS

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE AMOUNT

560. 000 132. 400 74144.00

1. 000 4505. 000 4505. 00

1. 000 4695. 000 4695. 00

1. 000 1425. 000 1425. 00

1. 000 1870. 000 1870. 00

1000. 000 7.450 7450. 00

2. 000 80. 000 160. 00

200. 000 4.000 800. 00

800. 000 2. 000 1600. 00

PROPCSAL TOTAL. ...... 1505883. 18
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